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Contact
Information:

Bidding
Documents:

Public Works
Training
Requirements:

Any questions to the Port may be emailed to
procurement@portoftacoma.com. No oral responses will be binding
by the Port.

Questions will not be accepted after seven (7) days prior to the Bid
Date.

Plans, Specifications, Addenda, and Plan Holders List for this
Project are available on-line through The Port of Tacoma’s Website
www.portoftacoma.com. Click on "Contracts," "Procurement,” and
then the Procurement Number 071296. Bidders must subscribe to
the Holder’s List on the right hand side of the screen in order to
receive automatic email notification of future addenda and to be
placed on the Holder’s List.

Contact procurement@portoftacoma.com with questions. Holder’ s
Lists will be updated regularly. Additional Instructions available in
Section 00 21 00 - Instructions to Bidders.

Effective July 1, 2019, all businesses are required to have training
before bidding on public works projects and prevailing wage under
RCW 39.04.359 and RCW 39.12, or is on the list of exempt
businesses maintained by the Department of Labor and Industries.
The bidder must designate a person or persons to be trained on
these requirements. The training will be provided by the
Department of Labor and Industries or by a training provider whose
curriculum is approved by the Department of Labor and Industries.

Please refer to Labor and Industries’ web site
(https://www.Ini.wa.gov/TradesLicensing/PrevWage/Contractors/Tr
aining.asp?utm_medium=email&utm_source=govdelivery ) for
more information and training dates, requirements, and
exemptions. Failure to attend this training could result in a
determination of “not responsible” and the bidder not being
awarded a public works contract.

END OF SECTION
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PART 1 - SUMMARY
1.01 DEFINITIONS

All definitions set forth in the Agreement, the General Conditions of the Contract for
Construction, and in other Contract Documents are applicable to the Bidding Documents.

A. "Addenda" are written or graphic instruments issued prior to the execution of the Contract
which modify or interpret the Bidding Documents by additions, deletions, clarifications, or
corrections. The contents of an Addendum are issued in no particular order and therefore
should be carefully and completely reviewed.

B. An “Additive Bid” (or “Additive”) is an amount stated in the Bid to add specified features of the
Work.

C. An “Apprentice” is a worker for whom an apprenticeship agreement has been registered and
approved by the Washington State Apprenticeship and Training Council (RCW 49.04 and WAC
296-05).

D. "Award" means the formal decision by the Port of Tacoma (“Port”) notifying a Responsible
Bidder with the lowest responsive Bid of the Port’'s acceptance of their Bid and intent to enter
into a Contract with the Bidder.

E. The “Award Requirements” include the statutory requirements as a condition precedent to
Award.

F. The “Base Bid” is the sum stated in the Bid for which the Bidder offers to perform the Work
described in the Bidding Documents as the base to which Work may be added or from which
Work may be deleted for sums stated in Alternate Bids.

G. A"Bid” is a complete and properly signed proposal to do the Work, submitted in accordance
with the Bidding Documents, for the sums therein stipulated and supported by any data called
for by the Bidding Documents.

H. The “Bid Date” is the day and hour specified in the Bidding Documents, as may be changed
through an Addendum, by which Bidders are required to submit Bids to the Port.

I.  The “Bid Form” is the form(s) included with the Bidding Documents, with Specification Section
00 41 00, through which a Bidder submits a Bid.

A “Bidder” is a person or entity who submits a Bid.

K. The “Bidding Documents” include the Advertisement or Invitation to Bid, Instructions to Bidders,
the Bid Form, any other sample bidding and contract forms, the Bid security, and the proposed
Contract Documents, including any Addenda issued prior to the Bid Date.

L. The “Contract Documents” proposed for the Work consist of the Agreement, the General
Conditions of the Contract (as well as any Supplemental, Special, or other conditions included
in the Project Manual), the Drawings, the Specifications, and all Addenda issued prior to, and
all modifications issued after, execution of the Contract.

M. The “Schedule of Unit Prices” is a separate schedule on the Bid Form for Unit Pricing as an
all-inclusive price per unit of measurement for materials, equipment, or services as described in
the Bidding Documents or in the proposed Contract Documents for the optional use of the Port.
Quantities are not predictions of amounts anticipated. The Port may, but is not obligated to,
accept a Schedule of Unit Price if it accepts the Base Bid. The Schedule of Unit Prices are not
factored into the evaluation of determining the low bid amount and are not included as part of
the bid award amount.
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N. A “Sub-Bidder” is a person or entity of any tier who submits a bid or proposal to or through the
Bidder for materials, equipment or labor for a portion of the Work.

1.02 BIDDER’'S REPRESENTATIONS
By making its Bid, each Bidder represents that:

A. BIDDING DOCUMENTS. The Bidder has read and understands the Bidding Documents, and
its Bid is made in accordance with them.

B. PRE-BID MEETING. The Bidder has attended pre-Bid meeting(s) required by the Bidding
Documents. Attendance at a mandatory meeting or training session means that, in the sole
opinion of the Port, a Project representative of a Bidder has attended all or substantially all of
such meeting or session.

C. BASIS. Its Bid is based upon the materials, systems, services, and equipment required by the
Bidding Documents, and is made without exception.

D. EXAMINATION. The Bidder has carefully examined and understands the Bidding Documents,
the Contract Documents including, but not limited to, any liquidated damages, insurance
provisions, and the Project site, including any existing buildings, it has familiarized itself with the
local conditions under which the Work is to be performed, has correlated its observations with
the requirements of the proposed Contract Documents, and it has satisfied itself as to the
nature, location, character, quality, and quantity of the Work, the labor, materials, equipment,
goods, supplies, work, services, and other items to be furnished, and all other requirements of
the Contract Documents. The Bidder has also satisfied itself as to the conditions and other
matters that may be encountered at the Project site or that may affect performance of the Work
or the cost or difficulty thereof, including, but not limited to, those conditions and matters
affecting transportation, access, disposal, handling and storage of materials, equipment and
other items; availability and quality of labor, water, electric power, and utilities; availability and
condition of roads; climatic conditions and seasons; physical conditions at the Project site and
the surrounding locality; topography and ground surface conditions; and equipment and
facilities needed preliminary to, and at all times during, the performance of the Work. The
failure of the Bidder to fully acquaint itself with any applicable condition or matter shall not in
any way relieve the Bidder from the responsibility for performing the Work in accordance with,
and for the Contract Sum and within the Contract Time provided for in, the Contract
Documents.

E. PROJECT MANUAL. The Bidder has checked its copies of the Project Manual (if any) with the
table of contents bound therein to ensure the Project Manual is complete.

F. SEPARATE WORK. The Bidder has examined and coordinated all Drawings, Contract
Documents, and Specifications with any other contracts to be awarded separately from, but in
connection with, the Work being Bid upon, so that the Bidder is fully informed as to conditions
affecting the Work under the Contract being Bid upon.

G. LICENSE REQUIREMENTS. The Bidders and Sub-Bidders are registered and hold all licenses
required by the laws of Washington, including a certificate of registration in compliance with
RCW 18.27, for the performance of the Work specified in the Contract Documents.

H. CERTIFICATION. The Bidder verifies under penalty of perjury that the Bidder has not have
been determined by a final and binding citation and notice of assessment issued by the
Department of Labor and Industries or through a civil judgment entered by a court of limited or
general jurisdiction to have willfully violated, as defined in RCW 49.48.082, any provision of
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Chapters 49.46, 49.48, or 49.52 RCW within the three (3) year period immediately preceding
the Bid Date.

I.  NO EXCEPTIONS. Bids must be based upon the materials, systems, and equipment described
and required by the Bidding Documents, without exception.

1.03 BIDDING DOCUMENTS

A. COPIES

1. Bidders may obtain complete sets of the Bidding Documents from The Port of Tacoma's
Website www.portoftacoma.com. Click on "Contracts" then "Procurement.”

2. Complete Sets. Bidders shall use complete sets of Bidding Documents in preparing Bids
and are solely responsible for obtaining updated information. The Port does not assume
any responsibility for errors or misinterpretations resulting from the use of incomplete
and/or superseded sets of Bidding Documents.

3. Conditions. The Port makes copies of the Bidding Documents available only for the
purpose of obtaining Bids on the Work and does not confer a license or grant permission
for any other use.

4. Legible Documents. To the extent any Drawings, Specifications, or other Bidding

Documents are not legible, it is the Bidder’s responsibility to obtain legible documents.

B. INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

1.

Format. The Contract Documents are divided into parts, divisions, and sections for
convenient organization and reference. Generally, there has been no attempt to divide the
Specification sections into Work performed by the various building trades, any Work by
separate contractors, or any Work required for separate facilities in, or phases of the
Project.

Duty to Notify. Bidders shall promptly notify the Port in writing of any ambiguity,
inconsistency, or error that they may discover upon examination of the Bidding Documents
or of the site and local conditions.

Products and Installation. All Bidders shall thoroughly familiarize themselves with specified
products and installation procedures and submit to the Port any objections (in writing) no
later than seven (7) days prior to the Bid Date. The submittal of the Bid constitutes
acceptance of products and procedures specified as sufficient, adequate, and satisfactory
for completion of the Contract.

Written Request. Bidders requiring clarification or interpretation of the Bidding Documents
shall make a written email request to procurement@portoftacoma.com at least seven (7)
days prior to the Bid Date.

Request to Modify Responsibility Criteria. No later than seven (7) days prior to the Bid
Date, a potential Bidder may request in writing that the Port modify the Responsibility
Criteria. The Port will evaluate the information submitted by the potential Bidder and
respond before the Bid Date. If the evaluation results in a change of the Criteria, the Port
will issue an Addendum identifying the new Criteria.

Addenda. The Bidder shall not rely on oral information provided at any pre-Bid meetings or
during site visits. Verbal statements made by representatives of the Port are for
informational purposes only. Any interpretation, correction, or change of the Bidding
Documents will be made solely by written Addendum. Interpretations, corrections, or
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changes of the Bidding Documents made in any manner other than by written Addendum,
including but not limited to, oral statements will not be binding, and Bidders shall not rely
upon such statements, interpretations, corrections, or changes. The Port is not
responsible for explanations or interpretations of the Bidding Documents other than in a
written Addendum.

Site Visits. Any site visits are provided as a courtesy to potential Bidders to assist them in
becoming familiar with the Project site conditions. However, only the Bidding Documents,
including any issued Addenda, may be relied upon by Bidders.

Singular References. Reference in the singular to an article, device, or piece of equipment
shall include as many of such articles, devices, or pieces as are indicated in the Contract
Documents or as are required to complete the installation.

Utilities and Runs. The Bidder should assume that the exact locations of any underground
or hidden utilities, underground fuel tanks, and plumbing and electrical runs may be
somewhat different from any location indicated in the surveys or Contract Documents.

C. SUBSTITUTIONS

1. For substitutions during bidding, refer to Section 00 26 00 — Substitution Procedures.
D. ADDENDA
1. Distribution. All Addenda will be written and will be made available on the Port's website or
any other source specified by the Port for the Project.
2. Copies. Copies of Addenda will be made available for inspection wherever Bidding
Documents are on file for that purpose.
3. Verification and Acknowledgment of Receipt. Prior to submitting a Bid, each Bidder shall

ascertain that it has received all Addenda issued. Each Bidder shall acknowledge its
receipt and consideration of all Addenda in its Bid.

1.04 BIDDING PROCEDURE
A. FORM AND STYLE OF BIDS

1.

Form. Bids (including required attachments) shall be submitted on forms identical to the
Bid Form included with the Bidding Documents. No oral, email, or telephonic responses or
modifications will be considered.

Entries on the Bid Form. All blanks on the Bid Form shall be filled in by typewriter, printer,
or manually in ink.

Figures. All sums shall be expressed in figures, not words. Portions of the Bid Form may
require the addition or multiplication of component bids to a total or the identification of
component amounts within a total. In case of discrepancy between unit prices listed and
their sum(s), the unit prices listed shall govern (rather than the sum).

Initial Changes. Any interlineation, alteration, or erasure shall be initialed by an authorized
representative of the Bidder.

Bid Breakdown. The Bid Form may contain, for the Port's accounting purposes only, a
breakdown of some or all of the components included in the Base Bid.

a. For lump-sum Bids, the total Contract Sum shall be submitted.
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b. For unit-price Bids, a price shall be submitted for each item of the Work, an extension
thereof, and, if requested, the total Contract Sum.

Schedule of Unit Prices. All Unit Prices under this schedule shall be bid. The Port reserves
the right, but is not obligated, to reject any Bid on which all requested Schedule of Unit
Prices are not Bid.

No Conditions. The Bidder shall make no conditions or stipulations on the Bid Form, nor
qualify its Bid in any manner.

Identity of Bidder. The Bidder shall include in the specified location on the Bid Form, the
legal name of the Bidder and, if requested, a description of the Bidder as a sole proprietor,
a partnership, a joint venture, a corporation, or another described form of legal entity. The
Bid shall be signed by the person or persons legally authorized to bind the Bidder to a
contract. The Port verifies signature authority on the Labor and Industries website
https://fortress.wa.gov/Ini/bbip/Search.aspx under the contractor registration business
owner information. If the business owner information is not current, the Bidder shall show
proof of authority to sign at the request of the Port. A Bid submitted by an agent shall have
a current power of attorney attached certifying the agent’s authority to bind the Bidder

Bid Amounts Do Not Include Sales Tax. The Work to be performed constitutes a "retail
sale" as this term is defined in RCW 82.04.050. Thus, the Base Bid amount shall include
in the sum stated all taxes imposed by law, EXCEPT WASHINGTON STATE AND LOCAL
SALES TAX due on the Base Bid. The engaged Contractor will pay retail sales tax on all
consumables used during the performance of the Work and on all items that are not
incorporated into the final Work; this tax shall be included in the Base Bid price and in any
other prices set forth on the Bid Form. The Port will pay state and local retail sales tax due
on each progress payment and final payment to the engaged Contractor for transmittal by
the Contractor to the Washington State Department of Revenue or to the applicable local
government.

B. BID SECURITY

1.

Purpose and Procedure. Each Bid shall be accompanied by Bid security payable to the
Port in the form required by the Bidding Documents and equal to five (5) percent of the
Base Bid only (i.e., not including any Alternates or Unit Prices). The Bid security
constitutes a pledge by the Bidder to the Port that the Bidder will enter into the Contract
with the Port in the form provided, in a timely manner, and on the terms stated in its Bid,
and will furnish in a timely manner, the payment and performance bonds, certificates of
insurance, and all other documents required in the Contract Documents. Should the
Bidder fail or refuse to enter into the Contract or fail to furnish such documents, the
amount of the Bid security shall be forfeited to the Port as liquidated damages, not as a
penalty. By submitting a Bid, each Bidder represents and agrees that the Bid security, if
forfeited, is a reasonable prediction on the Bid Date of future damages to the Port. Failure
of the Bidder to provide Bid Security as required shall render the bid non-responsive.

Form. The Bid security shall be in the form of a certified or bank cashier’s check payable
to the Port or a Bid bond executed by a bonding company reasonably acceptable to the
Port, licensed in the State of Washington, registered with the Washington State Insurance
Commissioner, possess an A.M. Best rating of “A-," Fiscal Size Category (FSC) six (6) or
better, and be authorized by the U.S. Department of the Treasury. The Bid security shall
be signed by the person or persons legally authorized to bind the Bidder. Bid bonds shall
be submitted using the form included with the Bidding Documents.
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Retaining Bid Security. The Port will have the right to retain the Bid security of Bidders to
whom an Award is being considered until the earliest of either: (a) mutual execution of the
Contract, and the Port’s receipt of payment and performance bonds, (b) the specified time
has elapsed so that Bids may be withdrawn, or (c) when all Bids have been rejected.

Return of Bid Security. Within sixty (60) days after the Bid Date, the Port will release or
return Bid securities to Bidders whose Bids are not to be further considered in awarding
the Contract. Bid securities of the three apparent low Bidders will be held until the Contract
has been finally executed, after which all un-forfeited Bid securities will be returned. Bid
security may be returned in the form provided or by separate payment.

C. SUBMISSION OF BIDS

1.

Procedure. The Bid, the Bid security, and other documents required to be submitted with
the Bid, shall be enclosed in a sealed envelope identified with the Project name and
number and the Bidder's name and address. If the Bid is sent by mail, the sealed envelope
shall be enclosed in a separate mailing envelope with the notation “SEALED BID
ENCLOSED?” on the face of the mailing envelope.

a. If aBid is mailed, it shall be addressed to the Port of Tacoma, Contracts Department,
1 Sitcum Plaza, Tacoma, WA 98421.

b. If a Bid is delivered, it shall be delivered to the Front Reception Desk, Port of Tacoma,
1 Sitcum Plaza, Tacoma, WA 98421.

c. The time stamp clock at the Front Reception Desk at 1 Sitcum Plaza is the Port’s
official clock.

Deposit. Bids shall be deposited at the designated location prior to the Bid Date indicated
in the Advertisement or Invitation to Bid, or any extension thereof made by Addendum.
Bids received after the Bid Date and time specified shall be returned without consideration
at the discretion of the Port, or rejected at the time of receipt.

Delivery. The Bidder assumes full responsibility for timely delivery at the location
designated for receipt of Bids.

Form. Oral, facsimile, telephonic, electronic, or email Bids are invalid and will not be
considered.

D. MODIFICATION OR WITHDRAWAL OF BID

1.

After the Bid Date. A Bid may not be modified, withdrawn, or canceled by the Bidder
during a ninety (90) day period following the Bid Date, and each Bidder so agrees by virtue
of submitting its Bid.

Before the Bid Date. Prior to the Bid Date, any Bid submitted may be modified or
withdrawn only by notice to the party receiving Bids at the place designated for receipt of
Bids. The notice shall be in writing, with the signature of the Bidder, and shall be worded
S0 as not to reveal the amount of the original Bid. Email notice will not be accepted. It shall
be the Bidder’s sole responsibility to verify that the notice has been received by the Port in
time to be withdrawn before the Bid opening.

Resubmittal. Withdrawn Bids may be resubmitted up to the time designated for the receipt
of Bids, provided that they are then fully in conformance with these Instructions to Bidders.

Bid Security with Resubmission. Bid security shall be in an amount sufficient for the Bid as
modified or resubmitted.
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E.

COMMUNICATIONS

1. Communications from a Bidder related to these Instructions to Bidders must be in writing
to procurement@portoftacoma.com. Communications, including but not limited to, notices
and requests by Sub-Bidders shall be made through the Bidder and not directly by a
Sub-Bidder to the Port.

1.05 CONSIDERATION OF BIDS

A. OPENING OF BIDS. Unless stated otherwise in the Advertisement or Invitation to Bid or an
Addendum, the properly identified Bids received on time will be opened publicly and will be
read aloud. An abstract of the Base Bids and any Alternate Bids will promptly (and generally
within twenty-four (24) hours) be made available to Bidders and other interested parties.

B. REJECTION OF BIDS. The Port shall have the right, but not the obligation, to reject any or all
Bids for any reason, or for no reason, to reject a Bid not accompanied by the required Bid
security, or to reject a Bid which is in any way incomplete or irregular.

C. BIDDING MISTAKES. The Port will not be obligated to consider notice of claimed Bid mistakes
received more than twenty-four (24) hours after the Bid Date. In accordance with Washington
law, a low Bidder that claims error and fails to enter into the Contract is prohibited from Bidding
on the Project if a subsequent call for Bids is made for the Project.

D. ACCEPTANCE OF BID (AWARD)

1. Intent to Accept. The Port intends, but is not bound, to Award a Contract to the
Responsible Bidder with the lowest responsive Bid, provided the Bid has been submitted
in accordance with the requirements of the Bidding Documents and does not exceed the
funds available. The Port has the right to waive any informality or irregularity in any Bid(s)
received and to accept the Bid which, in its judgment, is in its own best interests.

2. Requirements for Award. Before the Award, the lowest responsive Bidder must be
deemed Responsible by the Port and must satisfy all Award Requirements.

E. BID PROTEST PROCEDURES
1. Procedure. A Bidder protesting, for any reason, the Bidding Documents, a Bidding

procedure, the Port’s objection to a Bidder or a person or entity proposed by the Bidder,
including but not limited to, a finding of non-Responsibility, the Award of the Contract or
any other aspect arising from, or relating in any way to, the Bidding, shall cause a written
protest to be filed with the Port within two (2) business days of the event giving rise to the
protest. (Intermediate Saturdays, Sundays, and legal holidays are not counted as business
days.) The written protest shall include the name of the protesting Bidder, the bid
solicitation number and title under which the protest is submitted, a detailed description of
the specific factual and legal grounds for the protest, copies of all supporting documents,
evidence that the apparent low bidder has been given notice of the protest, and the
specific relief requested. The written protest shall be sent by email to
procurement@portoftacoma.com.

2. Consideration. Upon receipt of the written protest, the Port will consider the protest. The
Port may, within three (3) business days of the Port’s receipt of the protest, provide any
other affected Bidder(s) the opportunity to respond in writing to the protest. If the protest is
not resolved by mutual agreement of the protesting Bidder and the Port, the Contracts
Director of the Port, or his or her designee, will review the issues and promptly furnish a
final and binding written decision to the protesting Bidder, and any other affected
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Bidder(s), within six (6) business days of the Port’s receipt of the protest. (If more than one
(1) protest is filed, the Port’s decision will be provided within six (6) business days of the
Port’s receipt of the last protest.) If no reply is received from the Port during the six (6)
business-day period, the protest will be deemed rejected.

Waiver. Failure to comply with these protest procedures will render a protest waived.

Condition Precedent. Timely and proper compliance with, and exhaustion of, these protest
procedures shall be a condition precedent to any otherwise permissible judicial
consideration of a protest.

1.06 POST BID INFORMATION
A. THE LOWEST RESPONSIVE BIDDER SHALL:

1.

Responsibility Detail Form. Within 24 hours of the Low Responsive Bidder Selection
Notification, the apparent low Bidder shall submit to the Port the Responsibility Detail Form
and other required documents (Section 00 45 13) executed by an authorized company
officer. As requested from the Port, the low responsive Bidder shall provide written
confirmation that the person signing the Bid on behalf of the Bidder was duly authorized at
the time of bid, a detailed breakdown of the Bid in a form acceptable to the Port, and other
information required by the Port.

The apparent low Bidder shall submit to the Port upon request:

a. Additional information regarding the use of the Bidder's own forces and the use of
subcontractors and suppliers;

b. The names of the persons or entities (including a designation of the Work to be
performed with the Bidder's own forces, and the names of those who are to furnish
materials or equipment fabricated to a special design) proposed for each of the
principal portions of the Work (i.e., either a listed Sub-Bidder or a Sub-Bidder
performing Work valued at least ten (10) percent of the Base Bid), consistent with the
listing required with the Bid; and

c. The proprietary names and the suppliers of the principal items or systems of materials
and equipment proposed for the Work.

Failure to provide any of the above information in a timely manner will constitute an event
of breach permitting forfeiture of the Bid security.

Bidder Responsibility. The Bidder will be required to establish, to the satisfaction of the
Port, the reliability and responsibility of itself and the persons or entities proposed to
furnish and perform the Work described in the Bidding Documents. If requested, the
Bidder shall meet with the Port to discuss the Bid, including any pricing, the Bid
components, and any assumptions made by the Bidder.

Objection. Prior to an Award of the Contract, the Port will notify the Bidder in writing if the
Port, after due investigation, has reasonable objection to the Bidder or a person or entity
proposed by the Bidder. Upon receiving such objection, the Bidder may, at Bidder’'s option:
(a) withdraw their Bid, (b) submit an acceptable substitute person or entity with no change
in the Contract Time and no adjustment in the Base Bid or any Alternate Bid, even if there
is a cost to the Bidder occasioned by such substitution, or (c) file a protest in accordance
with the Bidding Documents.
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6. Change. Persons and entities proposed by the Bidder to whom the Port has made no
reasonable objection must be used on the Work for which they were proposed and shall
not be changed, except with the written consent of the Port.

7. Right to Terminate. The Bidder’s representations concerning its qualifications will be
construed as a covenant under the Contract. If a Bidder makes a material
misrepresentation on a Qualification Statement, the Port has the right to terminate the
Contract for cause and may then pursue any remedies that exist under the Contract or
that are otherwise available.

B. INFORMATION FROM OTHER BIDDERS: All other Bidders designated by the Port as under
consideration for Award of a Contract shall also provide a properly executed Qualification
Statement, if so requested by the Port.

1.07 PERFORMANCE BOND, LABOR AND MATERIAL PAYMENT BOND, AND INSURANCE

A. BOND REQUIREMENTS. Within ten (10) days after the Port’s Notice of Award of the Contract,
the successful Bidder shall obtain and furnish statutory bonds pursuant to RCW 39.08 covering
the faithful performance of the Contract and the payment of all obligations arising thereunder in
the form and amount prescribed in the Contract Documents. Bonds shall be written for one
hundred (100) percent of the contract award amount, plus Washington State Sales Tax and
Change Orders. The cost of such bonds shall be included in the Base Bid.

1. On contracts of one hundred fifty thousand dollars ($150,000) or less, at the option of the
Contractor or the General Contractor/Construction Manager as defined in RCW 39.10.210,
the Port may, in lieu of the bond, retain ten (10) percent of the contract amount for a
period of thirty days after date of final acceptance, or until receipt of all necessary releases
from the department of revenue, the employment security department, and the department
of labor and industries and settlement of any liens filed under RCW 60.28, whichever is
later. The recovery of unpaid wages and benefits must be the first priority for any actions
filed against retainage held by a state agency or authorized local government.

2. On contracts of one hundred fifty thousand dollars ($150,000) or less, the Port may accept
a full payment and performance bond from an individual surety or sureties.

B. TIME OF DELIVERY AND FORM OF BONDS. The successful Bidder shall deliver an original
copy of the required bonds to the Port, 1 Sitcum Plaza, Tacoma, WA 98421, within the time
specified in the Contract Documents.

C. INSURANCE. The successful Bidder shall deliver a certificate of insurance from the Bidder's
insurance company that meets or exceeds all requirements of the Contract Documents.

D. GOVERNMENTAL REQUIREMENTS. Notwithstanding anything in the Bidding or Contract
Documents to the contrary, the Bidder shall provide all bonding, insurance, and permit
documentation as required by governmental authorities having jurisdiction for any portions of
the Project.

1.08 FORM OF AGREEMENT

A. FORM TO BE USED. The Contract for the Work will be written on the form(s) contained in the
Bidding Documents, including any General, Supplemental, or Special Conditions, and the other
Contract Documents included with the project manual.

B. CONFLICTS. In case of conflict between the provisions of these Instructions and any other
Bidding Document, these Instructions shall govern. In case of conflict between the provisions of
the Bidding Documents and the Contract Documents, the Contract Documents shall govern.
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C. CONTRACT DELIVERY. Within ten (10) days after Notice of Award, the Bidder shall submit a
signed Contract to the Port in the form tendered to the Bidder and without modification.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION - NOT USED
END OF SECTION
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PART 1 - GENERAL
1.01 SUMMARY

A.

This Section includes administrative and procedural requirements for substitutions.

1.02 DEFINITIONS/CLARIFICATIONS

A.

Substitutions. Changes in products, materials, equipment, and methods of construction from
those required by the Contract Documents and proposed by Contractor.

The Contract Documents include performance specifications for products and equipment which
meet Project requirements. In those cases where a representative item or manufacturer is
named in the specification, it is provided for the sole purpose of identifying a product meeting
the required functional performance, and where the words “or equal” are used, a substitution
request as further described, is not required.

Where non-competitive or sole source products or manufacturers are explicitly specified with
the words “or approved equal,” or “Engineer approved equal,” or “as approved by the Engineer”
are used, they shall be taken to mean “or approved equal.” In these cases a substitution
request as further described in this Section, is required.

1.03 SUBMITTALS

A.
B.

Substitution Request Form. Use copy of form located at the end of this Section.

Pre-Bid Substitution Requests. Submit one (1) PDF of the Substitution Request Form along
with all supporting documentation for consideration of each request. Identify product,
fabrication, or installation method to be replaced. Include Drawing numbers and titles.
Substitution requests prior to the Bid Date may originate directly from a prime Bidder, or from a
prospective Sub-Bidder.

1. Documentation. Show compliance with requirements for substitutions with the following, as
applicable:

a. Statement indicating why specified product, fabrication, or installation cannot be
provided.

b. Coordination information, including a list of changes or modifications needed to other
parts of the Work that will be necessary to accommodate proposed substitution.

c. Product Data, including drawings and descriptions of products, fabrication, and
installation procedures.

d. Samples, where applicable or requested.
e. Certificates and qualification data, where applicable or requested.
f. Research reports evidencing compliance with building code in effect for the Project.

2. Engineer's Action. Engineer will review substitution requests if received electronically to
procurement@portoftacoma.com at least seven (7) days prior to the Bid Date. Substitution
requests received after this time will not be reviewed.

a. Forms of Acceptance. Substitution requests will be formally accepted via written
addendum prior to the Bid Date. Bidders shall not rely upon approvals made in any
other manner.

b. Use product originally specified if Engineer does not issue a decision on use of a
proposed substitution within time allocated.

Project No. 201098.01 002600-1
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c. The Port’s decision of approval or disapproval of a proposed substitution shall be final.

C. Post-Award Substitution Requests must be submitted by the Contractor and not a
Subcontractor nor Supplier.

1. Documentation. Show compliance with requirements for substitutions with the following, as
applicable:

a. Statement indicating why specified product or fabrication or installation cannot be
provided, if applicable.

b. Coordination information, including a list of changes or modifications needed to other
parts of the Work that will be necessary to accommodate proposed substitution.

c. Detailed comparison of significant qualities of proposed substitution with those of the
Work specified. Include annotated copy of applicable specification Section. Significant
qualities may include, but are not limited to, attributes such as performance, weight,
size, durability, visual effect, sustainable design characteristics, warranties, and
specific features and requirements indicated. Indicate deviations, if any, from the
Work specified. -

d. Product Data, including drawings and descriptions of products and fabrication and
installation procedures.

e. Samples, where applicable or requested.
f.  Certificates and qualification data, where applicable or requested.

g. List of similar installations for completed projects with project names and addresses.
Also provide names and addresses of the applicable architect, engineer, and owner.

h. Material test reports from a qualified testing agency indicating and interpreting test
results for compliance with requirements indicated.

i. Research reports evidencing compliance with building code in effect for the Project.

j-  Comparison of the approved Baseline Project Schedule using proposed substitution
with products specified for the Work, including effect on the overall Contract Time. If
specified product or method of construction cannot be provided within the Contract
Time, include letter from manufacturer, on manufacturer's letterhead, stating date of
receipt of purchase order, lack of availability, or delays in delivery.

k. Costinformation, including a proposal of change, if any, in the Contract Sum.

I.  Contractor's certification that proposed substitution complies with requirements in the
Contract Documents except as indicated in substitution request, is compatible with
related materials, and is appropriate for applications indicated.

m. Contractor's waiver of rights to additional payment or time that may subsequently
become necessary because of failure of proposed substitution to produce indicated
results.

2.  Engineer's Action. If necessary, Engineer will request additional information or
documentation for evaluation within seven (7) calendar days of receipt of a request for
substitution. Engineer will notify Contractor through Port of acceptance or rejection of
proposed substitution within fifteen (15) calendar days of receipt of request, or seven (7)
calendar days of receipt of additional information or documentation, whichever is later.
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a. Forms of Acceptance. Change Order or Minor Change in Work.

b. Use product originally specified if Engineer does not issue a decision on use of a
proposed substitution within time allocated.

3. Substitutions for Cause. Submit requests for substitution immediately upon discovery of
need for change, but not later than fourteen (14) days prior to date required for
preparation and review of related submittals.

a. Conditions. Engineer will consider Contractor's request for substitution when the
following conditions are satisfied:

1)

2)
3)

4)
5)
6)
7

Requested substitution is consistent with the Contract Documents and will
produce indicated results.

Requested substitution will not adversely affect the Baseline Project Schedule.

Requested substitution has received necessary approvals of authorities having
jurisdiction.

Requested substitution is compatible with other portions of the Work.
Requested substitution has been coordinated with other portions of the Work.
Requested substitution provides specified warranty.

If requested substitution involves more than one (1) contractor, requested
substitution has been coordinated with other portions of the Work, is uniform and
consistent, is compatible with other products, and is acceptable to all contractors
involved.

4. Substitutions for Convenience. Engineer will consider Contractor’s requests for
substitution if received within fourteen (14) days after the Notice of Award.

a. Conditions. Engineer will consider Contractor's request for substitution when the
following conditions are satisfied:

1)

2)

3)

4)
5)

6)
7
8)

Requested substitution offers Port a substantial advantage in cost, time, energy
conservation, or other considerations, after deducting additional responsibilities-
Port must assume. Port's additional responsibilities may include compensation to
Engineer for redesign and evaluation services, increased cost of other
construction by Port, and similar considerations.

Requested substitution does not require extensive revisions to the Contract
Documents.

Requested substitution is consistent with the Contract Documents and will
produce indicated results.

Requested substitution will not adversely affect the Baseline Project Schedule.

Requested substitution has received necessary approvals of authorities having
jurisdiction.

Requested substitution is compatible with other portions of the Work.
Requested substitution has been coordinated with other portions of the Work.

Requested substitution provides specified warranty.

Project No. 201098.01
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9) If requested substitution involves more than one (1) contractor, requested
substitution has been coordinated with other portions of the Work, is uniform and
consistent, is compatible with other products, and is acceptable to all contractors
involved.

D. Substitutions will not be considered when:

1. Indicated or implied on shop drawings or product data submittals without formal request
submitted in accordance with this Section.

2. Acceptance will require substantial revision of Contract Documents or other items of the
Work.

3. Submittal for substitution request does not include point-by-point comparison of proposed
substitution with specified product.

1.04 QUALITY ASSURANCE

A. Compatibility of Substitutions: Investigate and document compatibility of proposed substitution
with related products and materials.

PART 2 - PRODUCTS - NOT USED
PART 3 - EXECUTION - NOT USED
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PROJECT TITLE: MARSHALL AVENUE AUTO FACILITY PROJECT NO.: 201098.01
PAVEMENT MAINTENANCE 2020-2021

SUBMITTED BY: CONTRACT NO.: 071296
PRIME/SUB/SUPPLIER: DATE:
Specification Title: Section No.:
Description: Paragraph:
Page No.:
Proposed Substitution:
Trade Name: Model No.:
Manufacturer:
Address: Phone No.:
Installer:
Address: Phone No.:

Differences between proposed substitution and specified product:

___Point-by-Point comparative data attached - REQUIRED

Reason for not providing specified item:

Similar Installation:

Project: A/E:
Address:

Owner: Date Installed:
Proposed substitution affects other parts of Work: ~ No __ Yes; explain

Supporting Data Attached:
___Drawings __ Product Data __ Samples __ Tests __ Reports __ Other:

Applicable to Substitution Requests During Construction:
Proposed to Port for accepting substitution: $
Proposed substitution changes Contract Time: __ No __ Yes [Add] [Deduct] # days.
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The Undersigned certifies:

- Proposed substitution has been fully investigated and determined to be equal or superior
in all respects to specified product.

- Same warranty will be furnished for proposed substitution as for specified product.

- Same maintenance service and source of replacement parts, as applicable, is available.

- Proposed substitution will have no adverse effect on other trades and will not affect or
delay Baseline Project Schedule.

- Cost data as stated above is complete. Claims for additional costs related to accepted
substitution which may subsequently become apparent are to be waived.

- Proposed substitution does not affect dimensions and functional clearances.

- Payment will be made for changes to building design, including A/E design, detailing, and
construction costs caused by the substitution.

- Coordination, installation, and changes in the Work as necessary for accepted substitution
will be complete in all respects.

Submitted By:

Signed By: Firm:
Address:

Telephone: Email:
Attachments:

A/E's REVIEW AND RECOMMENDATION

___Approved Substitution

___Approved Substitution as Noted

___Reject Substitution - Use specified materials.

___ Substitution Request received too late - Use specified materials.

Signed by: Date:

ENGINEER'S REVIEW AND ACTION

___Substitution Approved - Make submittals in accordance with this Specification Section. If
during construction, prepare Change Order.

___Substitution Approved as Noted - Make submittals in accordance with this Specification
Section. If during construction, prepare Change Order.

___Substitution Rejected - Use specified materials.

___Substitution Request received too late - Use specified materials.

Signed by: Date:

END OF SECTION
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PART 1 - GENERAL

1.01 SUMMARY
A. This Section provides the notification required for disclosure of asbestos, lead-containing or
other hazardous materials.
1.02 HAZARDOUS MATERIALS NOTICE

A. The Port is reasonably certain that asbestos and lead will not be disturbed by the project. If the
Contractor encounters material suspected of containing lead or asbestos which will interfere
with the execution of the work, the Contractor shall stop work and notify the Engineer.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION - NOT USED
END OF SECTION
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BIDDER'S NAME:

PROJECT TITLE: MARSHALL AVENUE AUTO FACILITY PAVEMENT MAINTENANCE

2020-2021

Contractor bids to furnish all the labor, materials, equipment, superintendence,
insurance, performance bond, payment bond, safety requirements, and other
accessories and services necessary to estimate, perform, and complete all of the work
required by and in strict accordance with the project documents and the implied intent
thereof, for the dollar values as identified in the following Schedule of Unit Prices.
Contractor shall allocate overhead, insurance, fees, profit and all project costs to Unit
Prices as deemed appropriate. All Contract costs shall be reflected in the Schedule

of Unit Prices.

Schedule of Unit Prices:

ITEM DESCRIPTION OF ITEM QTY uom UNIT EXTENDED
NO. PRICE PRICE (QTY. x
UNIT PRICE)
1 Mobilization and 1 LS
Demobilization
2 Crack Sealing 23,000 LF
3 Surface Sealing 450,000 SF
TAXABLE BASE BID SUBTOTAL
TOTAL BID AMOUNT
10.2% WASHINGTON STATE SALES TAX (WSST) ON BASE BID
SUBTOTAL
BID TOTAL (WITH WSST)
Note: Show prices in figures only.
004100-1
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The Schedule of Unit Prices is a list of work items and quantities that will be used for
calculating a total amount in order to determine the low Bidder. The methodology being
utilized includes unit quantities that will be applied to the Schedule of Unit Prices supplied
by the Bidder. The Bidder shall write its loaded unit prices, extension calculations and the
total bid price. After the bid opening, the Port will verify mathematical accuracy with
respect to the extensions of unit bid prices and the total bid price. The Contract shall be
awarded to the lowest responsible and responsive Bidder. The stated unit bid quantities
will specifically not be a part of the resultant Contract Documents. The Port does not
represent or warrant to the Bidder that the actual work provided under this Contract (if
any) will be consistent with unit quantities that may be assigned by the Port for purposes
of determining the low Bidder. On the contrary, the actual work provided under this
Contract (if any) may vary substantially from the unit quantities assigned by the Port for
purposes of determining the basis of award, and the winning Bidder shall not be entitled
to any adjustment in its unit prices as a result of any variation, no matter how significant,
between actual unit quantities and those used for purposes of determining the basis of
award. While the Port will not warrant the noted quantities, they are intended to be
representative of one annual maintenance cycle completed under this contract.

Evaluation of Bids. In accordance with the provisions of the Contract Documents, Bids
will be evaluated to determine the lowest Base Bid Subtotal offered by a responsible
Bidder submitting a responsive Bid.

Non-Collusion Representation. The Bidder declares under penalty of perjury that the Bid
submitted is genuine and not a sham or collusive bid, or made in the interest or on behalf
of any person or firm not therein named; and further represents that the Bidder has not
directly or indirectly induced or solicited any other bidder to submit a sham bid, or
encouraged any other person or corporation to refrain from bidding; and that the Bidder
has not in any manner sought by collusion to secure to the Bidder an advantage over any
other bidder or bidders.

RCW 39.04.350 Certification. The Bidder represents and certifies, under penalty of
perjury, that within the three- (3-) year period immediately preceding the Bid Date, the
Bidder has not been determined by a final and binding citation and notice of assessment
issued by the Department of Labor and Industries, nor through a civil judgment entered
by a court of limited or general jurisdiction, to have willfully violated, as defined in RCW
49.48.082, any provision of Chapters 49.46, 49.48, nor 49.52 RCW.

Addenda. Bidder acknowledges receipt and acceptance of all Addenda through No.
(Identify Last Addenda By Number)

Bid Security. A certified check, cashier’s check, or other obligation of a bank, or a bid
bond in substantially the form set forth in Section 00 43 13, Bid Security Form for at least
five (5) percent of the Base Bid Subtotal, shall be submitted with this Bid.
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Name of Firm Date

Signature By Title

Mailing Address City, State Zip Code
Telephone Number Email Address

WA State Contractor's License No. Date of Issue Expiration Date
Unified Business Identifier (UBI) No. Employment Security Department No.

Identification of Bidder as a sole proprietor, a partnership, a joint venture, a corporation,
or another described form of legal entity

END OF SECTION
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KNOW ALL MEN BY THESE PRESENTS:

That we, , as Principal, and

, as Surety, are held and
firmly bound unto the PORT OF TACOMA as Obligee, in the penal sum of

Dollars, for the payment of which the
Principal and Surety bind themselves, their heirs, executors, administrators, successors
and assigned, jointly and severally, by these present.

The condition of this obligation is such that if the Obligee shall make any award to the
Principal for , according to the
terms of the proposal or bid made by the Principal therefor, and the Principal shall duly
make and enter into a contract with the Obligee in accordance with the terms of said
proposal or bid and award and shall give bond for the faithful performance thereof, with
Surety or Sureties approved by the Obligee; or, if the principal shall, in case of failure to
do so, pay and forfeit to the Obligee the penal amount of the deposit specified in the call
for bids, then this obligation shall be null and void; otherwise it shall be and remain in full
force and effect and the Surety shall forthwith pay and forfeit to the Obligee, as penalty
and liquidated damages, the amount of this bond.

SIGNED, SEALED AND DATED THIS DAY OF , 20

BY
PRINCIPAL

BY
SURETY

AGENT AND ADDRESS

Note: Bidder may submit Surety's bid bond form, provided it is similar in substance, made
out in the name of the Port of Tacoma, and that the agent’s name and address appear as
specified. Bonds containing riders limiting responsibility for toxic waste or limiting the term
of responsibility will be rejected.

END OF SECTION
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THIS IS NOT TO BE SUBMITTED WITH A BID.

THE LOW RESPONSIVE BIDDER SHALL BE REQUIRED TO COMPLETE THIS
RESPONSIBILITY DETAIL FORM AS SPECIFIED IN SECTION 00 21 00 - INSTRUCTIONS TO
BIDDERS. THIS COMPLETED RESPONSIBILITY DETAIL FORM SHALL BE SUBMITTED
ELECTRONICALLY (PDF) VIA EMAIL TO THE CONTACT(S) IDENTIFIED IN THE LOW
RESPONSIVE BIDDER SELECTION NOTIFICATION.

BIDDER'S COMPANY NAME:

| For the below Mandatory Bidder Responsibility Criteria, please mark the appropriate choice. |

1.01 MANDATORY BIDDER RESPONSIBILITY CRITERIA

A. The Bidder shall meet the following mandatory responsibility criteria as described in RCW
39.04.350(1). The Bidder shall be rejected as not responsible if any answer to questions 1
through 5 is “No” or any answer to questions 6 through 8 is “Yes.”

1. Does the Bidder have a Certificate of Registration in compliance with RCW 18.27?
Yes No

2. Does the Bidder have a current Washington State Unified Business Identifier number?
Yes No

3. Does the Bidder have Industrial Insurance Coverage for the Bidder's employees working in
Washington State as required in RCW 51?

Yes No

4. Does the Bidder have an Employment Security Department number as required in RCW
507

*Attach letter dated within six (6) months of Bid Date.

*Request a letter electronically by clicking on the following link
https://fortress.wa.gov/esd/twt/pwcinternet/ or by emailing a request to
publicworks@esd.wa.gov.

___ Yes ___No
5. Does the Bidder have a Washington State Excise Tax Registration number as required in
RCW 82?
Yes No

6. Has the Bidder been disqualified from bidding on any public works project under RCW
39.06.010 or 39.12.065(3)?

Yes No

7. Has the Bidder violated RCW 39.04.370 more than one (1) time as determined by the
Washington State Department of Labor and Industries?

Yes No

8. Has the Bidder ever been found to be out of compliance with Apprenticeship Utilization
requirements of RCW 39.04.3207?
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Yes No

9. Has the Bidder ever been found to have willfully violated, as defined in RCW 49.48.082,
any provision of Chapters 49.46, 49.48, or 49.52 RCW within the three- (3-) year period

immediately preceding the date of this bid solicitation?
Yes No

10. Has the Bidder completed the training required by RCW 39.04.350, or is the Bidder on the
list of exempt businesses maintained by the Department of Labor and Industries?

Yes No

If any answer to questions 1 through 5 is “No” or any answer to questions 6 through 8 is
“Yes” - STOP HERE and contact the Contract Administrator. The Bidder is not responsible
for this Work. Otherwise proceed to 1.02. Provide attached to this completed form
documentation to confirm responsibility criteria.

For remaining criteria below, check or fill-out the appropriate item. Based upon the answer
provided by the Bidder, the Port may request additional information or seek further
explanation. As needed, provide backup documentation for any explanations listed below.

1.02 CONTRACT AND REGULATORY HISTORY

A. The Port will evaluate whether the Bidder’s contract and regulatory history demonstrates an
acceptable record of past project performance and consistent responsibility. The Bidder shall
answer the following questions. The Bidder may be rejected as not responsible if any answer to
guestions 1 through 5 below is “Yes.”

1. Has the Bidder had a contract terminated for cause or default in the last five (5) years?
__Yes, If YES, explain below. __No

2. Has the Bidder required a Surety to take over all, or a portion of, a project to cure or
respond to an asserted default or material breach of contract on the part of the Bidder on
any public works project in the last five (5) years?
__Yes, If YES, explain below. ___No

3. Have the Bidder and major Sub-Bidders been in bankruptcy, reorganization, and/or
receivership on any public works project in the last five (5) years?
__Yes, If YES, explain below. ___No

4. Have the Bidder and major Sub-Bidders been disqualified by any state or local agency
from being awarded and/or participating on any public works project in the last five (5)
years?
____Yes, If YES, explain below. ___No
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5. Are the Bidder and major Sub-Bidders currently a party to a formal dispute resolution
process with the Port (i.e., a pending mediation, arbitration, or litigation)?

__ Yes, If YES, explain below. No

1.03 ACCIDENT/INJURY EXPERIENCE

A. The Port will evaluate the Bidder’s accident/injury Experience Modification Factor (“"EMF”) from
the Washington State Department of Labor and Industries to assess whether the Bidder has an
acceptable safety record preventing personal injuries on projects.

B. List the Bidder’'s accident/injury EMF for the last five (5) years. An experience factor is
calculated annually by the Washington State Department of Labor and Industries.

Year Effective Year | Experience Factor
1

A (wN

If the Bidder has received an EMF of greater than 1.0 for any year, explain the cause(s) of the
designation and what remedial steps were taken to correct the EMF. The Bidder may be
rejected as not responsible if the Bidder’'s EMF is greater than 1.0 and sufficient remedial steps
have not been implemented.

1.04 WORK PERFORMED BY BIDDER

A. The Bidder shall state the amount of the Work, as an equivalent to the Base Bid, excluding
taxes, insurance, and bonding, the Bidder will execute with its own forces.

%
1.05 ADDITIONAL CONTRACTOR INFORMATION

A. As part of completing this Responsibility Detail Form, submit the following information with
the completed Responsibility Detail Form:

1. Bidder's recent job resume, including a list of similar projects performed and contact
information for the similar project owner(s), a brief description of work, start and end
dates, and contract amount.

2. Resumes of Bidder’s proposed project manager and job superintendent.

B. The Bidder’s failure to provide the required project information may result in a determination of
the Bidder being declared non-responsible by the Port.

C. The Bidder shall submit this completed, SIGNED Responsibility Detail Form electronically
(PDF), with all requested backup documentation, via email to the contact(s) noted on the Low
Responsive Bidder Selection Notification.
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D. The Bidder and its subcontractors to verify that its subcontractors at each tier meet the
responsibility criteria as required by RCW 39.06.020 and 39.04.350.

1. Bidder shall verify major subcontractors meet the responsibility criteria required. Fill out
one Port of Tacoma Public Works Project Bidder Evaluation Checklist for Subcontractors
for each major subcontractor and submit to the Port with this form. Backup documentation
is not required to be submitted.

PROJECT: Marshall Avenue Auto Facility Pavement Maintenance 2020-2021
PROJECT NO. 201098.01
CONTRACT NO. 071296

Responsibility Certification Form

The Low responsive Bidder shall complete the Responsibility Detail Form, attach all
documentation, and submit to the Port within twenty-four (24) hours following receipt of the
Low Responsive Bidder Selection Notification. All forms shall be submitted electronically
(PDF) via email to the contact(s) listed on the Selection Notice. Note, the same project may
be used to demonstrate experience across multiple categories if applicable.

By completing and signing this Responsibility Detail Form, the Bidder is certifying that the
information contained within the Form, the backup documentation, and any additional
information requested by the Port is true and complete. The Bidder’s failure to disclose the
required information or the submittal of false or misleading information may result in the
rejection of the Bidder’s Bid, revocation of award, or contract termination.

The information provided herein is true and complete.

Signature of Authorized Representative Date

Print Name and Title
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PORT OF TACOMA PUBLIC WORKS PROJECT BIDDER EVALUATION CHECKLIST FOR
SUBCONTRACTORS

PROJECT TITLE: MARSHALL AVENUE AUTO FACILITY
BIDDER: PAVEMENT MAINTENANCE 2020-2021
CONTRACT AND PROJECT NUMBER:

071296 / 201098.01

This checklist shall be completed by the Bidder and its subcontractors to verify that its
subcontractors at each tier meet the responsibility criteria as required by RCW 39.06.020
and RCW 39.04.350.

This checklist should be submitted to the Port of Tacoma Contracts Administrator within
twenty-four (24) hours of request.

Document verification information or backup data is not to be submitted to the Port,
this information should remain on file with the Contractor and be presented to the Port
if requested at a later date.

Item Initials/
No. Item Comments

1. At the time of Bid submittal, have a certificate of registration in
compliance with RCW 18.27: Check the L&l site
https://fortress.wa.gov/Ini/bbip/.

Verify that a subcontractor has an electrical contractor license,
if required by RCW 19.28, or an elevator contractor license, if
required by RCW 70.87.

2. While reviewing registration information above, also check
contractor’'s Employer Liability Certificate to verify workers'
comp (industrial insurance) premium status — current account.

Complete a “Submit Contractor Tracking Request" to be
notified if the contractor fails to pay workers' comp premiums
or renew their contractor registration or if their electrical
contractor license is suspended or revoked within one year.

3. State excise tax registration number (Department of
Revenue). (contractor’'s Washington State Unified Business
Identifier and tax registration number)
http://dor.wa.gov/content/doingbusiness/registermybusiness/br
d/.

4, Not disqualified from bidding on any public works contract
under RCW 39.06.010 or RCW 39.12.065(3).

Check the Department of Labor and Industries
http://www.Ini.wa.gov/TradesLicensing/PrevWage/AwardingAg
encies/DebarredContractors/.
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Item
No.

Item

Initials/
Comments

Verify subcontractors are registered with the Washington
State Employment Security Department (ESD) and have an
account number. Request a letter to be sent from the
subcontractor electronically by clicking on the following link
https://fortress.wa.gov/esd/twt/pwcinternet/ or by emailing a
request to publicworks@esd.wa.gov. Include ESD#, UBI#, and
business name in the email. Certificate of Coverage letter
issued/dated within the last six (6) months.

Document if subcontractor confirms in writing, under penalty of
perjury, that it has no employees and this requirement does

not apply.

END OF SECTION
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THIS AGREEMENT is made and entered into by and between the PORT OF TACOMA, a State
of Washington municipal corporation, hereinafter designated as the "Port," and:

The "Contractor” is: (Legal Name)
(Address)
(Address 2)
(Phone No.)
The "Project” is: Marshall Avenue Auto Facility Pavement (Title)
Maintenance 2020-2021
(Project/
201098.01 | 071296 Contract No.)
2810 Marshall Ave B (Project Address)
Tacoma, WA 98421 (Project Address 2)
The "Engineer" is: Trevor Thornsley, PE (Engineer)
Director, Engineering (Title)
tthornsley@portoftacoma.com (Email)
(253) 383-9408 (Phone No.)
The "Contractor's
Representative" is: (Representative)
(Title)
(Email)
(Phone No.)

BACKGROUND AND REPRESENTATIONS:

The Port has caused Drawings, Specifications, and other Contract Documents to be prepared
for the performance of Work for the Project.
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The Port publicly solicited bids on the Contract Documents. The Contractor submitted a Bid to
the Port on the day of , 20 to perform the Work.

The Contractor represents that it has the personnel, experience, qualifications, capabilities,
and means to accomplish the Work in strict accordance with the Contract Documents, within
the Contract Time and for the Contract Price, and that it and its Subcontractors satisfy the
responsibility criteria set forth in the Contract Documents, including any supplemental
responsibility criteria.

The Contractor further represents that it has carefully examined, and is fully familiar with, all
provisions of the Contract Documents, including any Addenda, that it has fully satisfied itself
as to the nature, location, difficulty, character, quality, and quantity of the Work required by
the Contract Documents and the conditions and other matters that may be encountered at or
near the Project site(s), or that may affect performance of the Work or the cost or difficulty
thereof, including all applicable safety and site responsibilities, and that it understands and
can satisfy all scheduling and coordination requirements and interim milestones.

AGREEMENT:
The Port and the Contractor agree as follows:
1.0 CONTRACTOR TO FULLY PERFORM THE WORK

The Contractor shall fully execute and complete the entire Work for the Project described in
the Contract Documents, except to the extent specifically indicated in the Agreement, the
General Conditions of the Contract (as well as any Supplemental, Special, or other conditions
included in the Project Manual), the Drawings, the Specifications, and all Addenda issued
prior to, and all modifications issued after, execution of the Contract.

2.0 DATE OF COMMENCEMENT

The date of commencement of the Work, which is the date from which the Contract Time is
measured, shall be fixed as the date of execution of the Contract.

3.0 CONTRACT TIME AND LIQUIDATED DAMAGES

The Contractor shall achieve all interim milestones as set forth in the Contract Documents
and Substantial Completion of the entire Work not later than 730 calendar days from
execution of the Contract. The Contractor shall achieve Final Completion of the entire Work
within 30 calendar days of the date on which Substantial Completion is achieved.

The liquidated damages for failure to acheive Substantial Completion, based on the executed
Task Order by the prescribed Task Order date shall be determined at time of Task Order
Proposal and Execution and, if any, will appear on the executed Task Order.
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Liquidated damages assessed by the Port will be deducted from monies due to the
Contractor, or from monies that will become due to the Contractor. The liquidated damages,
as specified and calculated herein, shall be levied, cumulatively if applicable, for each and
every calendar day that Substantial Completion and/or Final Completion of the Work is
delayed beyond the required completion dates, or the completion dates modified by the Port
for extensions of the Contract Time.

4.0 CONTRACT PRICE

In accordance with the Contractor’s Bid dated , the Port shall pay the
Contractor in current funds for the Contractor’s performance of the Contract, the Contract
Price of Dollars ($ ), subject to additions and deductions as

provided in the Contract Documents. State and local sales tax is not included in the Contract
Price, but will be due and paid by the Port with each progress payment.

6.0 INSURANCE AND BONDS
The Contractor shall purchase and maintain insurance and provide bonds as set forth in the

Contract Documents.

This Agreement is entered into as of the day and year first written above:

CONTRACTOR PORT OF TACOMA
By: By:
Title: Title:
Date: Execution
Date:

END OF SECTION
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PERFORMANCE BOND #

CONTRACTOR (NAME AND ADDRESS) SURETY (NAME AND PRINCIPLE PLACE
OF BUSINESS)

OWNER (NAME AND ADDRESS) AGENT OR BROKER (FOR
INFORMATION ONLY)

PORT OF TACOMA

P.O. BOX 1837

TACOMA, WA 98401-1837

KNOW ALL MEN BY THESE PRESENTS:

That as Principal, hereinafter called Contractor,
and as Surety, hereinafter called Surety, are
held and firmly bound unto the Port of Tacoma as Obligee, hereinafter called the Port, in the
amount of Dollars ($ )

for the payment whereof Contractor and Surety bind themselves, their executors,
administrators, legal representatives, successors, and assigns, jointly and severally, firmly by
these presents.

WHEREAS:

Contractor shall execute an agreement with the Port for Marshall Avenue Auto Facility
Pavement Maintenance 2020-2021, Project No. 201098.01/Contract No. 071296, a copy of
which Contract is by reference made a part hereof (the term “Contract” as used herein to
include the aforesaid agreement together with all the Contract Documents, addenda,
modifications, all alterations, additions thereto, deletions therefrom, and any other document
or provision incorporated into the Contract) and is hereinafter referred to as the Contract.

This bond is executed and issued pursuant to the provisions of RCW 39.08.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if Contractor
shall promptly and faithfully perform said Contract, then this obligation shall be null and void;
otherwise, it shall remain in full force and effect.

FURTHER:
A. Surety hereby waives notice of any alterations, change orders, modifications, or
extensions of time made by the Port.

B. Surety recognizes that the Contract includes provisions for additions, deletions, and
modifications to the Work and/or Contract Time and the amounts payable to the
Contractor. Subject to the limitations contained in (A) above, Surety agrees that no
such addition, deletion, or modification, or any combination thereof, shall avoid or
impair Surety’s obligation hereunder.
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C. Whenever Contractor has been declared by the Port to be in default, and the Port
has given Surety notice of the Port’s determination of such default, Surety shall
promptly (in no event more than fifteen (15) days following receipt of such notice)
advise the Port of its intended action to:

1. Remedy the default within fifteen (15) days following its advice to the Port as set
forth above, or

2. Assume within fifteen (15) days, following its advice to the Port as set forth above,
completion of the Contract in accordance with the Contract Documents and
become entitled to payment of the balance of the Contract Sum, or

3. Pay the Port upon completion of the Contract, in cash, the cost of completion
together with all other reasonable costs and expenses incurred by the Port as a
result of the Contractor’s default, including but not limited to, those reasonable
costs and expenses incurred by the Port in its efforts to mitigate its losses, which
may include, but are not limited to, attorney’s fees and efforts to complete the
Work prior to the Surety exercising the options available to it as set forth herein.

D. If the Port shall commence suit and obtain judgment against the Surety for recovery
hereunder, then the Surety, in addition to such judgment, shall pay all costs and
attorney’s fees incurred by the Port in enforcement of its rights hereunder. Venue for
any action arising out of, or in connection with, this bond shall be in Pierce County,
Washington.

E. No right or action shall accrue on this bond to, or for the use of, any person or
corporation other than the Port of Tacoma.

Signed and Sealed the day of , 20

IMPORTANT: Surety companies executing bonds must have an A.M. Best Rating of "A-,
FSC (6)" or higher, have an underwriting limitation of not less than the Contract Sum, and be
authorized to transact business in the State of Washington.

SURETY CONTRACTOR
Signature Signature
Printed Name and Title Printed Name and Title

Power of Attorney attached.

END OF SECTION
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LABOR AND MATERIAL PAYMENT BOND #

CONTRACTOR (NAME AND ADDRESS) SURETY (NAME AND PRINCIPLE PLACE
OF BUSINESS)

OWNER (NAME AND ADDRESS) AGENT OR BROKER (FOR
INFORMATION ONLY)

PORT OF TACOMA

P.O. BOX 1837

TACOMA, WA 98401-1837

KNOW ALL MEN BY THESE PRESENTS:

That as Principal, hereinafter
called Contractor, and as
Surety, hereinafter called Surety, are held and firmly bound unto the Port of Tacoma as
Obligee, hereinafter called the Port, and all others entitled to recovery hereunder, in the
amount of Dollars
$ ) for the payment whereof Contractor and Surety bind themselves, their
executors, administrators, legal representatives, successors, and assigns, jointly and
severally, firmly by these presents.

WHEREAS:

Contractor shall execute an agreement with the Port for Marshall Avenue Auto Facility
Pavement Maintenance 2020-2021, Project No. 201098.01/Contract No. 071296, a copy of
which Contract is by reference made a part hereof (the term “Contract” as used herein to
include the aforesaid agreement together with all the Contract Documents, addenda,
modifications, alterations, additions thereto, deletions therefrom, and any other document or
provision incorporated into the Contract) and is hereinafter referred to as the Contract.

This bond is executed pursuant to the provisions of RCW 39.08.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if Contractor
shall promptly make payment to all claimants, as hereinafter defined, for all labor and
material used or reasonably required for use in the performance of the Contract and shall
indemnify and save the Port harmless from all cost and damage by reason of Contractor’s
default, then this obligation shall be null and void; otherwise, it shall remain in full force and
effect, subject to the following conditions.

A. Surety hereby waives notice of any alterations, change orders, modifications, or
extensions of time made by the Port.
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B. Surety recognizes that the Contract includes provisions for additions, deletions, and
modifications to the Work and/or Contract Time and the amounts payable to the
Contractor. Subject to the limitations contained in (A) above, Surety agrees that no
such addition, deletion, or modification, or any combination thereof, shall avoid or
impair Surety’s obligation hereunder.

C. Surety hereby agrees that every person protected under the provisions of RCW
39.08.010 who has not been paid as provided under the Contract, and pursuant to
RCW 39.08.010, less any amounts withheld pursuant to statute, and less retainage
withheld pursuant to RCW 60.28, after the expiration of a period of thirty (30) days
after the date on which the completion of the Contract in accordance with RCW
39.08, may sue on this bond, prosecute the suit to final judgment as may be due
claimant, and have execution thereon including recovery of reasonable costs and
attorney's fees as provided by RCW 39.08. The Port shall not be liable for the
payment of any costs or expenses of any such suit.

D. No suit or action shall be commenced hereunder by any claimant unless claimant
shall have given the written notices to the Port, and where required, the Contractor,
in accordance with RCW 39.08.030.

E. The amount of this bond shall be reduced by, and to the extent of, any payment or
payments made in good faith hereunder, inclusive of the payment by Surety of claims
which may be properly filed in accordance with RCW 39.08 whether or not suit is
commenced under and against this bond.

F. If any Claimant shall commence suit and obtain judgment against the Surety for
recovery hereunder, then the Surety, in addition to such judgment and attorney fees
as provided by RCW 39.08.030, shall also pay such costs and attorney fees as may
be incurred by the Port as a result of such suit. Venue for any action arising out of, or
in connection with, this bond shall be in Pierce County, Washington.

Signed and Sealed the day of , 20

IMPORTANT: Surety companies executing bonds must have an A.M. Best Rating of "A-,
FSC (6)" or higher, have an underwriting limitation of not less than the Contract Sum, and be
authorized to transact business in the State of Washington.

SURETY CONTRACTOR
Signature Signature
Printed Name and Title Printed Name and Title

Power of Attorney attached.

END OF SECTION
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BOND NO:

PROJECT TITLE: MARSHALL AVENUE AUTO
FACILITY PAVEMENT MAINTENANCE 2020-2021
PROJECT NO.: 201098.01

CONTRACT NO.: 071296

KNOW ALL MEN BY THESE PRESENTS: That we,
a corporation existing under and by virtue of the laws of the State
of Washington and authorized to do business in the State of Washington, as Principal, and
, @ corporation organized and existing
under the laws of the State of and authorized to
transact the business of surety in the State of Washington, as Surety, are jointly and
severally held and bound unto the PORT OF TACOMA, hereinafter called Port, as Obligee,
and are similarly held and bound unto the beneficiaries of the trust fund created by RCW
60.28 as their heirs, executors, administrators, successors, and assigns in the penal sum of
($ ) plus five
(5) percent of any increases in the Contract Price that have occurred or may occur, due to
change orders, increases in the quantities, or the addition of any new item of work.

WHEREAS, on the day of , the said Principal herein executed
Contract No. 071296 with the Port for Marshall Avenue Auto Facility Pavement Maintenance
2020-2021, Project No. 201098.01.

WHEREAS, said Contract and RCW 60.28 require the Port to withhold from the Principal the
sum of five (5) percent from monies earned by the Principal on estimates during the progress
of the work, hereinafter referred to as earned retained funds.

WHEREAS, the Principal has requested that the Port accept a bond in lieu of earned
retained funds as allowed under RCW 60.28.

NOW THEREFORE, this obligation is such that the Surety, its successors, and assigns are
held and bound unto the Port and unto all beneficiaries of the trust fund created by RCW
60.28.011(1) in the aforesaid sum. This bond, including any proceeds therefrom, is subject to
all claims and liens and in the same manner and priority as set forth for retained percentages
in RCW 60.28. The condition of this obligation is also that if the Principal shall satisfy all
payment obligations to persons who may lawfully claim under the trust fund created pursuant
to RCW 60.28, to the Port, and indemnify and hold the Port harmless from any and all loss,
costs, and damages that the Port may sustain by release of said retainage to Principal, then
this obligation shall be null and void, provided the Surety is notified by the Port that the
requirements of RCW 60.28.021 have been satisfied and the obligation is duly released by
the Port.

IT IS HEREBY DECLARED AND AGREED that the Surety shall be liable under this
obligation as Principal. The Surety will not be discharged or released from liability for any act,
omission, or defenses of any kind or nature that would not also discharge the Principal.
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IT IS HEREBY FURTHER DECLARED AND AGREED that this obligation shall be binding
upon and inure to the benefit of the Principal, the Surety, the Port, the beneficiaries of the
trust fund created by RCW 60.28 and their respective heirs, executors, administrators,
successors, and assigns.

IN WITNESS WHEREOF, said Principal and said Surety have caused these presents to be
duly signed and sealed this day of , 20

By:

Principal

Address:

City/ST/Zip:

Phone;:

Surety Name:

By:

Attorney-In-Fact

Address:

City/ST/Zip:

Phone:

IMPORTANT: Surety companies executing bonds must have an A.M. Best Rating of "A-,
FSC (6)" or higher, and be authorized to transact business in the State of Washington.

END OF SECTION
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To: Bank Name, Address, Phone Escrow Account No.:

Contract No.: 071296

Project No.:
Agency: Port of Tacoma 201098.01
PO Box 1837 Project Title: Marshall Avenue
Tacoma, WA 98401-1837 Auto Facility Pavement

Maintenance 2020-2021

This Retainage Escrow Agreement (the “Agreement”) is made and entered into as of ,
20, by and among (“Contractor”), with an address of
, the Port of Tacoma (the “Port”) and

(“Bank”).

Contractor has directed the Port to deliver to Bank its retainage warrants or checks, which shall be
payable to Bank and the Contractor jointly. Such warrants or checks are to be held in a restricted
deposit account as described above (the “Pledged Account”) and disbursed by Bank only in accordance
with this Agreement and Chapter 60.28 RCW, and upon the terms and conditions hereinafter set forth.

NOW, THEREFORE, in consideration of the mutual covenants contained herein, the parties hereto
agree as follows:

1. The Port shall deliver to Bank from time to time checks or warrants payable jointly to Bank and the
Contractor. Bank is hereby authorized by the Contractor to endorse in the Contractor’'s name any
such check or warrant so that Bank may receive the proceeds thereof and invest the same and
deposit such proceeds into the Pledged Account. The power of endorsement hereby granted to Bank
by the Contractor shall be deemed a power coupled with an interest and shall be irrevocable during
the term of this Agreement. Although Bank may be a payee named in such warrants or checks as
shall be delivered to Bank, Bank’s duties and responsibilities with respect to the same shall be only
those duties and responsibilities that a depository bank would have pursuant to a control agreement
among the Bank, the Port, and Contractor, as such agreement may exist in a form satisfactory to the
Port and Article 4 of the Uniform Commercial Code of the State of Washington, as amended, for an
item deposited with Bank for collection. For the purpose of each such purchase, Bank may follow the
last written direction received by Bank from the Contractor, provided such direction otherwise
conforms with the restrictions on investments recited herein. Below is a list of such bonds and other
securities approved by the Port (the “Securities”). Other securities, except stocks, may be selected by
the Contractor, subject to the express prior written approval of the Port, in its sole and absolute
discretion. Purchase of such Securities shall be in a form which shall allow the Bank alone to
reconvert such Securities into money if Bank is required to do so by the Administrator as provided in
Paragraph 5 of this Agreement. The investments selected by the Contractor, as approved by the Port
and purchased by Bank, must mature on or prior to the completion date of the contract between the
Contractor and the Port, including extensions thereof (the “Contract”).

2. As security for the completion of the Project and satisfaction of the Contract, Contractor hereby
pledges, assigns, hypothecates, and transfers to the Port, the Pledged Assets (as defined below) and
grants to the Port a security interest under the Uniform Commercial Code of the State of Washington,
as amended, in and to the Pledged Assets. This Agreement creates and grants a valid, perfected first
priority lien on the Pledged Assets, enforceable as such against all creditors of Contractor. Contractor
covenants and agrees with the Port that it will not (a) sell, assign, transfer, exchange, or otherwise
dispose of, or grant any option with respect to, the Pledged Assets, (b) create, incur, or permit to exist
any lien or option in favor of, or any claim of any person with respect to, any of the Pledged Assets, or
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any interest therein, except for the lien provided for by this Agreement, (c) withdraw any money,
securities or property from the Pledged Account, except as provided herein, or (d) attempt to modify
or terminate Contractor’s the agreement under which the Pledged Account was established.
Contactor will defend the right, title, and security interest of the Port in and to the Pledged Assets
against the claims and demands of all persons. “Pledged Assets” means the Pledged Account, now or
hereafter constituted, including (i) all credit balances or other money now or hereafter credited to the
Pledged Account; (ii) all money, certificated and uncertificated securities, commodities contracts,
instruments, documents, general intangibles, financial assets or other investment property now or
hereafter in, or distributed from, the Pledged Account; (iii) all income, products and proceeds of the
sale, exchange, redemption or exercise of the foregoing, whenever occurring, whether as dividends,
interest payments or other distributions of cash or property, including, without limitation, proceeds in
the nature of accounts, general intangibles, and insurance proceeds; (iv) any rights incidental to the
ownership of the foregoing, such as voting, conversion and registration rights and rights of recovery
for securities violations; and (v) all books and records pertaining to the foregoing.

3. When an interest on the Securities accrues and is paid, Bank shall collect such interest and forward it
to the Contractor at the address designated below unless otherwise directed in writing by the
Contractor.

4. Bank is not authorized to deliver to the Contractor all or any part of the Securities (or any monies
derived from the sale of such Securities, or the negotiation of the Port’'s warrants or checks) except in
accordance with Chapter 60.28 RCW based on written instructions from the Senior Contract
Administrator for the Port (the “Administrator”). The Administrator shall inform the Bank and keep the
Bank informed in writing of the name of the person or persons with authority to give the Bank such
written instructions. Compliance with such instructions shall relieve Bank of any further liability related
thereto. The estimated completion date on the Contract underlying this Agreement is

. Upon request by Bank, the Port shall advise Bank in writing of any material

change in the estimated Contract completion date. If such estimated completion date is changed,

Bank is authorized to reinvest the monies held hereunder in accordance with the new estimated

completion date.

5. In the event the Administrator orders Bank to do so in writing, and notwithstanding any other
provisions of this Agreement, Bank shall, within ten (10) days of receipt of such order, reconvert into
money the Securities and return such money together with any other monies, including accrued
interest on such Securities to the Port. Consent of Contractor shall not be required for payment to the
Port hereunder, and objection or other communication from Contractor shall not prevent, delay, or
otherwise affect payment to the Port forthwith in accordance with the Port’s order and this Agreement.

6. The Contractor agrees to pay Bank as compensation for Bank’s services hereunder as follows:

Payment of all fees shall be the sole responsibility of the Contractor and shall not be deducted from
any checks, moneys, Securities, or other property placed with Bank or held by Bank pursuant to this
Agreement until and unless the Port directs the release thereof to the Contractor, whereupon Bank
shall be granted a first lien upon such property released and shall be entitled to reimburse Bank from
such property for the entire amount of Bank'’s fees as provided for hereinabove. In the event that Bank
is made a party to any litigation with respect to the checks, moneys, Securities, or other property held
by Bank hereunder, or in the event that the conditions of this escrow are not promptly fulfilled or that
Bank is required to render any service not provided for in these instructions, or that there is any
assignment of the interests of this escrow or any modification hereof, Bank shall be entitled to
reasonable compensation for such extraordinary services from the Contractor and reimbursement
from the Contractor for all costs and expenses, including reasonable attorney fees occasioned by
such default, delay, controversy, or litigation.
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7. Should Bank at any time and for any reason desire to be relieved of Bank’s obligation as escrow
holder hereunder, Bank shall give written notice to the Port and the Contractor. The Port and
Contractor shall, within twenty (20) days of the receipt of such notice, jointly appoint a successor
escrow holder and instruct Bank to deliver all securities and funds held hereunder to said successor. If
Bank is not notified of the appointment of the successor escrow holder within twenty (20) days, Bank
may return the subject matter hereof to the Port, and upon so doing, it absolves Bank from all further
charges and obligations in connection with this Agreement.

8. Any one or more of the following events constitutes an Event of Default (“Event of Default”) under this
Agreement: (i) Contractor breaches the Contract; (i) Contractor fails to perform any covenant or
obligation under this Agreement; (iii) Contractor shall file a voluntary petition in bankruptcy or such a
petition shall be filed against Contractor; and (iv) a court of competent jurisdiction shall enter an order,
judgment or decree approving a petition filed against Contractor seeking any reorganization,
dissolution or similar relief under any present or future federal, state or other statute, law or regulation
relating to bankruptcy, insolvency or other relief for debtors.

9. Upon the occurrence of an Event of Default, the Port may exercise, in addition to all other rights and
remedies granted in this Agreement, all rights and remedies of a secured party under the Uniform
Commercial Code of the State of Washington, as amended. Without limiting the generality of the
foregoing, the Port, without demand of performance or other demand, presentment, protest,
advertisement, or notice of any kind (except any notice required by law, this Agreement) to or upon
Contractor or any other person (all and each of which demands, defenses, advertisements and
notices are hereby waived to the extent not prohibited by law), may, upon the occurrence of an Event
of Default, collect, receive, appropriate, and realize upon the Pledged Assets, or any part thereof,
and/or may forthwith withdraw from the Pledged Account, sell, assign, give option or options to
purchase or otherwise dispose of and deliver the Pledged Assets or any part thereof (or contract to do
any of the foregoing).

10. This Agreement shall not be binding until executed by the Contractor and the Port and accepted by
Bank.

11. This instrument contains the entire agreement between Bank, the Contractor, and the Port with
respect to this Agreement and Bank is not a party to nor bound by any instrument or agreement other
than this; Bank shall not be required to take notice or demand nor be required to take any action
whatever, except as herein expressly provided; Bank shall not be liable for any loss or damage not
caused by Bank’s own negligence or willful misconduct.

12. The foregoing provisions shall be binding upon the assigns, successors, personal representatives
and heirs of the partied hereto.

13. This Agreement is subject to the laws of the State of Washington and is to be construed in
accordance therewith.

14. Any legal action or proceeding with respect to this Agreement may be brought in the courts of the
State of Washington or in the courts of the United States for the Western District of Washington, and
by execution and delivery of this Agreement, Contractor consents, for itself and in respect of its
property, to the nonexclusive jurisdiction of those courts. Contractor irrevocably waives any objection,
including any objection to the laying of venue or based on the grounds of forum non conveniens,
which it may now or hereafter have to the bringing of any action or proceeding in such jurisdiction in
respect of this Agreement or any document related hereto.

15. The Contractor’'s Federal Income Tax ldentification number is
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The undersigned have read and hereby approve this Agreement on the date first set forth above.

Contractor: Port of Tacoma:

Signature Signature

Name/Title Name/Port Treasurer or Deputy Treasurer
Date Date

The above escrow instructions received and accepted this day of , 20
Bank: By: Name:

(Signature of Authorized Bank Officer) Title:
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SECURITIES AUTHORIZED BY THE PORT:

1. FDIC insured time deposits and time deposits in commercial banks authorized by the Washington
State Public Deposit Protection Commission;

2. Savings account deposits in commercial banks authorized by the Washington State Public Deposit
Protection Commission;

3. Bills, certificates, notes, or bonds of the United States;
4. Other obligations of the United States or its agencies; and

5. Obligation of any corporation wholly-owned by the government of the United States.

INSTRUCTIONS FOR RETAINAGE ESCROW AGREEMENTS:

Whenever possible, use the Port approved Escrow Agreement. The Port, at its discretion, may or may
not accept an agreement form from another source.

Please return all three (3) originals of the Agreement, with completed contractor and bank information
and signatures, and the escrow account number. The Port will review and sign the Agreement and
distribute copies. One (1) original will go directly to the Bank, one (1) original will be returned to the
Contractor.

Fill in the following on the Escrow Agreement:

1. Page 1 — Escrow Account Number

2. Page 1 — Name, address, and phone number of the Bank

3. Page 2 - Signature, typed/printed name, date, and the title of the Contractor Signatory

4. Page 2 — Signature, typed/printed name, date, and the title of the Authorized Bank Officer signatory

Do not fill in the date in the introductory paragraph. The Port will fill in this date once the document has
been fully executed by the Port.

END OF SECTION
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ARTICLE 1 - THE CONTRACT DOCUMENTS
1.01 GENERAL

A.

Contract Documents form the Contract. The Contract Documents are enumerated in the
Agreement between the Port and Contractor (“Agreement”). Together, the Contract Documents
form the Contract. The Contract represents the entire integrated agreement between the
parties and supersedes all prior negotiations, representations, or agreements, either written or
oral. The Contract may be amended or modified only in writing and only as set forth in the
Contract Documents.

Headings only for convenience. The titles or headings of the sections, divisions, parts, articles,
paragraphs, and subparagraphs of the Contract Documents are intended only for convenience.

1.02 DEFINITIONS

A.

"Contract Documents" proposed for the Work consist of the Agreement, the General
Conditions of the Contract (as well as any Supplemental, Special, or other conditions included
in the Project Manual), the Drawings, the Specifications, and all Addenda issued prior to, and
all modifications issued after, execution of the Contract.

“Contractor” means the person or entity contracting to perform the Work under these Contract
Documents. The term Contractor includes the Contractor’'s authorized representative for
purposes of identifying obligations and responsibilities under the Contract Documents, including
the ability to receive notice and direction from the Port.

"Day" means a calendar day unless otherwise specifically designated.

"Drawings” are the graphic and pictorial portions of the Contract Documents showing the
design, location, and dimensions of the Work, including plans, elevations, sections, details, and
diagrams.

"Engineer” is the Port employee generally tasked with administering the Project on the Port’s
behalf and the person with overall responsibility for managing, for the Port, the Project scope,
budget, and schedule. To the extent empowered, the Engineer may delegate to others at the
Port (such as a Project Manager or Inspector) the responsibility for performing delegated
responsibilities of the Engineer’s under this Contract.

"Port” means the Port of Tacoma. The Port will designate in writing a representative (usually
the Engineer) who shall have the authority to act on the Port’s behalf related to the Project. The
“Port” does not include staff, maintenance, or safety workers, or other Port employees or
consultants that may contact the Contractor or be present at the Project site.

“Project” is identified in the Agreement and is the total construction to be performed by or
through the Port, of which the Work performed under the Contract Documents may be only a
part.

"Specifications” are those portions of the Contract Documents that specify the written
requirements for materials, equipment, systems, standards, and workmanship for the Work and
for the performance of related services.

“Subcontractor’ means a person or entity that contracts directly with the Contractor to perform
any Work under the Contract Documents. “Subcontractor of any tier” includes Subcontractors
as well as any other person or entity, including suppliers, that contracts with a Subcontractor or
a lower-tier Subcontractor (also referred to as "Sub-subcontractors") to perform any of the
Work.
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"Work” means the construction and services required by the Contract Documents, whether
completed or partially completed, and includes all labor, tools, equipment, materials, services,
and incidentals necessary to complete all obligations under the Contract Documents. The Work
may constitute only a part of the Project, and may interface and need to be coordinated with
the work of others.

1.03 INTENT OF THE CONTRACT DOCUMENTS

A.

Intent of Contract Documents. The intent of the Contract Documents is to describe the
complete Work and to include all items and information necessary for the proper execution and
completion of the Work by the Contractor.

Contract Documents are complementary. The Contract Documents are complementary, and
what is required by one shall be as binding as if required by all; performance by the Contractor
is required to the extent consistent with the Contract Documents and reasonably inferable from
them as being necessary to produce the indicated results.

No third party contract rights. The Contract Documents shall not create a contractual
relationship of any kind (1) between the Port and a Subcontractor of any tier (although the Port
does not waive any third-party beneficiary rights it may otherwise have as to Subcontractors of
any tier), (2) between the Contractor and the Engineer or other Port employees or consultants,
or (3) between any persons or entities other than the Port and Contractor.

1.04 CORRELATION OF THE CONTRACT DOCUMENTS

A.

Precedence. In the event of a conflict or discrepancy between or among the Contract
Documents, the conflict or discrepancy will be resolved by the following order of precedence:
with an addendum or Change Order having precedence over an earlier document, and
computed dimensions having precedence over scaled dimensions, and large scale drawings
take precedence over small scale drawings:

1. The signed Agreement
a. Supplemental Conditions
b. Division 00 General Conditions
c. Division 01 General Requirements of Specifications
d

All other Specifications, including all remaining divisions, material and system
schedules and attachments, and Drawings

e. All other sections in Division 00 not specifically identified herein by Section

Inconsistency between or among Contract Documents. If there is any inconsistency between
the Drawings, schedules, or Specifications, or any attachments, the Contractor will make an
inquiry to the Engineer to determine how to proceed, and, unless otherwise directed, the
Contractor will provide the better quality or greater quantity of any work or materials, as
reasonably interpreted by the Port, at no change in the Contract Sum or Contract Time. Thus, if
Work is shown on Drawings, but not contained in Specifications or schedules, or contained in
Specifications or schedules, but not shown on the Drawings, the Work as shown or contained
will be provided at no change in the Contract Sum or Contract Time, according to
Specifications or Drawings to be issued by the Port.

Inconsistency with law. In the event of a conflict between the Contract Documents and
applicable laws, codes, ordinances, regulations, or orders of governmental authorities having
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jurisdiction over the Work, or in the event of any conflict between such laws, the most stringent
requirements govern.

Organization of Contract Documents. The organization of the Specifications and Drawings shall
not control the Contractor in dividing the Work among Subcontractors or in establishing the
extent of the Work to be performed. The Port assumes no responsibility for the division and
proper coordination of Work between particular Subcontractors.

Bid quantities are estimates only. Any “bid quantities” set forth in the Contract Documents are
estimates only. The Port does not warrant that the actual amount of Work will correspond to
any estimates. The basis of payment will be the actual quantities performed in accordance with
the Contract Documents.

1.05 OWNERSHIP OF THE CONTRACT DOCUMENTS

A.

Port owns all Contract Documents. All Drawings, Specifications, and other Contract Documents
furnished to the Contractor are Port property, and the Port retains all intellectual property rights,
including copyrights. The Contract Documents are to be used only with respect to the Project.

ARTICLE 2 - PORT OF TACOMA
2.01 AUTHORITY OF THE ENGINEER

A.

Engineer will be Port’s representative. The Engineer or the Engineer’s designee will be the
Port’s representative during the Project and will administer the Project on the Port’s behalf.

Engineer may enforce all obligations. The Engineer has the authority to enforce all
requirements imposed on the Contractor by the Contract Documents.

Only Engineer is agent of Port. Other than the Engineer, no other Port employee or consultant
is an agent of the Port, and none are authorized to agree on behalf of the Port to changes in
the Contract Sum or Contract Time, nor to waive provisions of the Contract Documents, nor to
direct the Contractor to take actions that change the Contract Sum or Contract Time, nor to
accept notice of protests or claims on behalf of the Port.

2.02 ADMINISTRATION OF THE CONTRACT

A.

Port will administer Contract. The Port will provide administration of the Contract through the
Engineer or the Engineer’s designee. All communications with the Port or its consultants
related to the Contract will be through the designated representative.

Port not responsible for means and methods. The Port is not responsible for, and will have no
control or charge of, the means, methods, techniques, sequences, or procedures of
construction, or for safety precautions or programs incidental thereto, because these are the
sole responsibility of the Contractor. If the Port makes any suggestion of means, methods,
techniques, sequences, or procedures, the Contractor will exercise its independent judgment in
deciding whether to adopt the suggestion, except as otherwise provided in the Contract
Documents.

Port not responsible for acts or omissions of Contractor or Subcontractors. The Port is not
responsible for, and will have no control or charge of, the acts or omissions of the Contractor,
Subcontractors of any tier, suppliers, or any of their agents or employees, or any other persons
performing a portion of the Work.

Port not responsible for the Work. The Port is not responsible for the Contractor’s failure to
carry out the Work in accordance with the Contract Documents. The presence of the Engineer
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or others at the Project site at any time does not relieve the Contractor from its responsibility for
non-conforming Work.

Port will have access to the Work. The Port and its representatives will at all times have access
to the Work in progress, and the Contractor will provide proper facilities for such access and for
inspection.

2.03 INFORMATION PROVIDED BY THE PORT

A.

Port to furnish information with reasonable promptness. The Port shall furnish information and
services required of the Port by the Contract Documents with reasonable promptness.

Subsurface investigation. The Port may have undertaken a limited investigation of the soil and
other subsurface conditions at the Project site for design purposes only. The results of these
investigations will be available for the convenience of the Contractor, but they are not Contract
Documents. There is nho warranty or guarantee, express or implied, that the conditions
indicated are representative of those existing at the site or that unforeseen developments may
not occur. The Contractor is solely responsible for interpreting the information.

2.04 CONTRACTOR REVIEW OF PROJECT INFORMATION

A.

Contractor to familiarize itself with site and conditions of Work. Prior to executing the Contract,
the Contractor shall visit the site, become generally familiar with local conditions under which
the Work is to be performed, and correlate personal observations with the requirements of the
Contract Documents and all information provided with the Bid Documents. By signing the
Contract, the Contractor confirms that the Contract Sum is reasonable compensation for the
Work; that the Contract Time is adequate; that it has carefully examined the Contract
Documents and the Project site; and that it has satisfied itself as to the nature, location, and
character of the Work, the labor, materials, equipment, and other items required and all other
requirements of the Contract Documents. The Contractor’s failure fully to acquaint itself with
any such condition does not relieve the Contractor from the responsibility for performing the
Work in accordance with the Contract Documents, within the Contract Time, and for the
Contract Sum.

Contractor to review Contract Documents. Because the Contract Documents are
complementary, the Contractor will, before starting each portion of the Work, carefully study
and compare the various Drawings, Specifications, and other Contract Documents, as well as
all information furnished by the Port.

Contractor to confirm field conditions. Before starting each portion of the Work, the Contractor
shall take field measurements of and verify any existing conditions, including all Work in place,
and all general reference points; shall observe any conditions at the site affecting the
Contractor; and shall carefully compare field measurements, conditions and other information
known to the Contractor with the Contract Documents.

2.05 PORT'S RIGHT TO REJECT, STOP, AND/OR CARRY-OUT THE WORK

A. Port may reject Work. The Port has the authority, but not the obligation, to reject work,
materials, and equipment that is defective or that otherwise does not conform to the Contract
Documents, and to decide questions concerning the Contract Documents. However, the failure
to so reject, or the presence of the Port at the site, shall not be construed as assurance that the
Work is acceptable or being completed in compliance with the Contract Documents.

B. Port may stop Work. If the Contractor fails to correct Work that does not comply with the
requirements of the Contract Documents, or repeatedly or materially fails to properly carry out
the Work, the Port may issue an order to stop all or a portion of the Work until the cause for the
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order has been eliminated. The Port’s right to stop the Work shall not impose a duty on the Port
to exercise this right for the benefit of the Contractor or any third party.

Port may carry-out Work. If the Contractor fails to perform the Work properly, fails to perform
any provision of this Contract, or fails to maintain the Baseline Project Schedule, or if the Port
reasonably concludes that the Work will not be completed in the specified manner or within the
Contract Time, then the Port may, after three (3) days’ written notice to the Contractor and
without prejudice to any other remedy the Port may have, perform itself or have performed any
or all of the Work and may deduct the cost thereof from any payment then or later due the
Contractor.

2.06 SEPARATE CONTRACTORS

A.

Port may engage separate contractors or perform work with its own forces. The Port may
contract with other contractors (“Separate Contractor”) in connection with the Project or perform
work with its own forces. The Contractor shall coordinate and cooperate with any Port forces or
Separate Contractors, as applicable. The Contractor shall provide reasonable opportunity for
the introduction and storage of materials and the execution of work by others.

Contractor to inspect work of others. If any part of the Contractor’'s Work depends on the work
of the Port or any Separate Contractor, the Contractor shall inspect and promptly report to the
Port, in writing, any defects that impact the Contractor. Failure of the Contractor to so inspect
and report defects in writing shall constitute an acceptance by Contractor of the work of the
Port or Separate Contractor.

Contractor to resolve claims of others. Should the Contractor, or any of its Subcontractors of
any tier, cause damage of any kind, including but not limited to delay, to any Separate
Contractor, the Contractor shall promptly, and using its best efforts, settle or otherwise resolve
the dispute with the Separate Contractor. The Contractor shall also promptly remedy damage
caused to completed or partially completed construction.

2.07 OFFICERS AND EMPLOYEES OF THE PORT

A.

No personal liability. Officers, employees, and representatives of the Port, including the
Commissioners, acting within the scope of their employment, shall not be personally liable to
Contractor for any acts or omissions arising out of the Project.

ARTICLE 3 - CONTRACTOR’S RESPONSIBILITIES
3.01 DUTY TO PERFORM THE ENTIRE WORK

A.

Contractor must perform entire Work in accordance with Contract Documents. The Contractor
shall perform the entire Work required by the Contract in accordance with the Contract
Documents. Unless otherwise specifically provided, the Contractor shall provide and pay for all
labor, tools, equipment, materials, electricity, power, water, other utilities, transportation, and
other facilities necessary for the execution and completion of the Work.

Contractor shall be independent contractor. The Contractor shall be, and operate as, an
independent contractor in the performance of the Work. The Contractor is not authorized to
enter into any agreements or undertakings for, or on behalf of, the Port and is not an agent or
employee of the Port.

3.02 OBSERVED ERRORS, INCONSISTENCIES, OMISSIONS, OR VARIANCES IN THE CONTRACT
DOCUMENTS

A.

Contractor to notify Port of any discrepancy. The Contractor’s obligations to review and
carefully study the Contract Documents and field conditions are for the purpose of facilitating
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coordination and construction. If the Contractor at any time observes that the Contract
Documents, including Drawings and Specifications, vary from the conditions of the Project site,
are in error, or omit any necessary detail, the Contractor shall promptly notify the Engineer in
writing through a Request for Information. Any Work done after such observation, until
authorized by the Engineer, shall be at Contractor’s risk. The Contractor shall also promptly
report to the Engineer any observed error, inconsistency, omission, or variance with applicable
laws through a Request for Information. If the Contractor fails either to carefully study and
compare the Contract Documents, or to promptly report any observed error, inconsistency,
omission, or variance, the Contractor shall assume full responsibility and shall bear all costs,
liabilities, and damages attributable to the error, inconsistency, omission, or variance.

Requests for Information. The Contractor shall submit Requests for Information concerning the
Contract Documents by following the procedure and using such form as the Port may require.
The Contractor shall minimize Requests for Information by thoroughly studying the Contract
Documents and reviewing all Subcontractor requests. The Contractor shall allow adequate time
in its planning and scheduling for a response from the Port to a Request for Information.

Port may provide information to supplement Drawings and Specifications. Minor items of work
or detail that are omitted from the Drawings and Specifications, but inferable from the
information presented and normally provided by accepted good practice, shall be provided
and/or performed by the Contractor as part of the Contract Sum and within the Contract Time.
Similarly, the Engineer may furnish to the Contractor additional Drawings and clarifications,
consistent with the Contract Documents, as necessary to detail and illustrate the Work. The
Contractor shall conform its Work to such additional Drawings and clarifications at no increase
in the Contract Sum or Contract Time.

3.03 SUPERVISION AND RESPONSIBILITY FOR SUBCONTRACTORS

A.

Contractor responsible for Work and workers. The Contractor shall have complete control of
the means, methods, techniques, sequences, or procedures related to the Work, and for all
safety precautions or programs. The Contractor shall have complete control over, and
responsibility for, all personnel performing the Work. The Contractor is also responsible for the
acts and omissions of the Contractor’s principals, employees, and other persons or entities
performing portions of the Work for, or on behalf of, the Contractor or any of its Subcontractors
of any tier.

Contractor to supervise the Work. The Contractor shall continuously supervise and direct the
Work using competent and skilled personnel and the Contractor’s best skill and attention.

Contractor to enforce discipline and good order. The Contractor shall enforce strict discipline
and good order among all workers on the Project, and shall not employ any unfit person or
anyone not skilled in the work to which they are assigned. Incompetent, careless, or negligent
workers shall immediately be removed from the Work. The Port may, but is not obligated to,
require the Contractor to remove from the Work, at no change in the Contract Sum or Contract
Time, anyone whom the Port considers objectionable.

3.04 MATERIALS AND EQUIPMENT

A.

Material and equipment to be new. All materials and equipment to be incorporated into the
Work shall be new, unless specifically provided otherwise in the Contract Documents. The
Contractor shall, if required in writing by the Port, furnish satisfactory evidence regarding the
kind and quality of any materials, identify the source, and warrant compliance with the Contract
Documents. The Contractor shall ensure that all materials and equipment are protected, kept
dry, and stored under cover in a manner to protect such materials and equipment.
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Material and equipment shall conform to manufacturer instructions. All materials and equipment
shall conform, and shall be applied, installed, used, maintained, and conditioned in accordance
with the instructions of the applicable manufacturer, fabricator, or processor, unless otherwise
specifically provided by the Engineer.

3.05 CONTRACTOR WARRANTIES

A.

Work will be of good quality and performed in workmanlike manner. In addition to any specific
warranties set forth in the Contract Documents, the Contractor warrants that the Work,
including all materials and equipment furnished under the Contract, will be of good quality and
new, will be performed in a skillful and workmanlike manner, and will conform to the
requirements of the Contract Documents. Any Work not conforming to this warranty, including
unapproved or unauthorized substitutions, shall be considered defective.

Work will be free from defects. The Contractor warrants that the Work will be free from defects
for a period of one (1) year from the date of Substantial Completion of the Project.

Contractor to collect and deliver warranties to Port. The Contractor shall collect and deliver to
the Port any written warranties required by the Contract Documents. These warranties shall be
obtained and enforced by the Contractor for the benefit of the Port without the necessity of
separate assignment. These warranties shall extend to the Port all rights, claims, benefits, and
interests that the Contractor may have under express or implied warranties or guarantees
against a Subcontractor of any tier, supplier, or manufacturer for defective or non-conforming
Work. Warranty provisions that purport to limit or alter the Port’s rights under the Contract
Documents, or the laws of the State of Washington, are null and void.

General requirements. The Contractor is not relieved of its general warranty obligations by the
specification of a particular product or procedure in the Contract Documents. Warranties in the
Contract Documents shall survive completion, acceptance, and final payment.

3.06 REQUIRED WAGES

A.

Contractor will pay required wages. The Contractor shall pay (and shall ensure that all
Subcontractors of any tier pay) all prevailing wages and other wages (such as Davis-Bacon Act
wages) applicable to the Project. See Specification Section 00 73 46.

The Contractor shall defend (at Contractor’s sole cost, with legal counsel approved by Port),
indemnify, and hold the Port harmless from all liabilities, obligations, claims, demands,
damages, disbursements, lawsuits, losses, fines, penalties, costs, and expenses, whether
direct or indirect, and including, but not limited to, attorneys’ fees and consultants’ fees and
other costs and expenses of litigation, from any violation or alleged violation by the Contractor
or any Subcontractor of any tier of RCW 39.12 (“Prevailing Wages on Public Works”) or
Chapter 51 RCW (“Industrial Insurance”).

3.07 STATE AND LOCAL TAXES

A.

Contractor will pay taxes on consumables. The Contractor will pay the retail sales tax on all
consumables used during performance of the Work and on all items that are not incorporated
into the final Work; this tax shall be included in the Contract Sum.

Port will pay taxes on the Contract Sum. The Port will pay state and local retail sales tax on the
Contract Sum with each progress payment, and on final payment, for transmittal by the
Contractor to the Washington State Department of Revenue or to the applicable local taxing
authority. Rule 170: WAC 458-20-170.
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C.

Direct all tax questions to the Department of Revenue. The Contractor should direct all
guestions concerning taxes on any portion of the Work to the State of Washington Department
of Revenue or to the local taxing authority.

State Sales Tax - Rule 171: WAC 458-20-171. For work performed related to building,
repairing, or improving streets, roads, etc., which are owned by a municipal corporation, or
political subdivision of the state, or by the United States, and which are used, primarily, for foot
or vehicular traffic, the Contractor shall include Washington State Retail Sales Taxes in the
various schedule prices, or other contract amounts, including those that the Contractor pays on
the purchase of materials, equipment, or supplies used or consumed in doing the Work.

1. The bid form will indicate which bid items are subject to Rule 171. Any such identification
by the Port is not binding upon the Department of Revenue.

3.08 PERMITS, LICENSES, FEES, AND ROYALTIES

A.

C.

Contractor to provide and pay for permits unless otherwise specified. Unless otherwise
specified, the Contractor shall procure and pay for all permits, licenses, and governmental
inspection fees necessary or incidental to the performance of the Work. All costs related to
these permits, licenses, and inspections shall be included in the Contract Sum. Any action
taken by the Port to assist the Contractor in obtaining permits or licenses shall not relieve the
Contractor of its sole responsibility to obtain and pay for permits, licenses, and inspections as
part of the Contract Sum.

Contractor’s obligations when permit must be in Port’s name. When applicable law or agency
requires a permit to be issued to a public agency, the Port will support the Contractor’s request
for the permit and accept the permit in the Port’'s name, if:

1. The Contractor takes all necessary steps required for the permit to be issued,;
2.  The permit applies to Work performed in connection with the Project; and

3. The Contractor agrees in writing to abide by all requirements of the permit and to defend
and hold harmless the Port from any liability in connection with the permit.

Contractor to pay royalties. The Contractor shall pay all royalties and license fees required for
the Work unless otherwise specified in the Contract Documents.

3.09 SAFETY

A.

Contractor solely responsible for safety. The Contractor shall be solely responsible for initiating,
maintaining, and supervising all safety precautions and programs in connection with the Work
and the performance of the Contract.

Port not responsible for safety. The Port may identify safety concerns to the Contractor;
however, no action or inaction of the Port or any third party relating to safety will: (1) relieve the
Contractor of its sole and complete responsibility for safety and sole liability for any
consequences, (2) impose any obligation on the Port or a third party to inspect or review the
Contractor’s safety program or precautions, (3) impose any continuing obligation on the Port or
a third party to ensure the Contractor performs the Work safely, or (4) affect the Contractor’s
responsibility for the protection of property, workers, and the general public.

Contractor to maintain a safe Work site. The Project site may be occupied during performance
of the Work. The safety of these site occupants is of paramount importance to the Port. The
Contractor shall maintain the Work site and perform the Work in a safe manner and in
accordance with the Washington Industrial Safety and Health Act (WISHA) and all other
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applicable safety laws, rules, and regulations. This requirement shall apply continuously and
not be limited to working hours.

Contractor to protect Work site and adjacent property until Final Completion. The Contractor
shall continuously protect the Work and adjacent property from damage. At all times until Final
Completion, the Contractor shall be responsible for, and protect from damage, weather,
deterioration, theft, and vandalism, the Work and all materials, equipment, tools, and other
items incorporated or to be incorporated in the Work, and shall repair any damage, injury, or
loss.

3.10 CORRECTION OF WORK

A.

Contractor to correct defective Work. The Contractor shall, at no cost to the Port, promptly
correct Work that is defective or that otherwise fails to conform to the requirements of the
Contract Documents. Such Work shall be corrected, whether before or after Substantial
Completion, and even if it was previously inspected or observed by the Port.

One-year correction period. The Contractor shall correct all defects in the Work appearing
within one (1) year of Substantial Completion or within any longer period prescribed by law or
by the Contract Documents. The Contractor shall initiate remedial action within fourteen (14)
days of receipt of notice from the Port and shall complete remedial work within a reasonable
time. Work corrected by the Contractor shall be subject to the provisions of this Section 3.10
for an additional one-year period following the Port’s acceptance of the corrected Work.

Contractor responsible for defects and failures to correct. The Contractor shall be responsible
for any expenses incurred by the Port resulting from defects in the Work. If the Contractor
refuses or neglects to correct the defects, or does not timely accomplish corrections, the Port
may correct the Work and charge the Contractor the cost of the corrections. If damage or loss
of service may result from a delay in correction, the corrections may be made by the Port and
reimbursed by the Contractor.

Port may accept defective work. The Port may, at its sole option, elect to retain defective or
nonconforming Work. In such a case, the Port shall reduce the Contract Sum by a reasonable
amount to account for the defect or non-conformance.

No period of limitation established. Nothing contained in this Section 3.10 establishes a period
of limitation with respect to any obligations under the Contract Documents or law. The
establishment of the one (1) year correction period relates only to the specific obligation of the
Contractor to correct defective or non-conforming Work.

3.11 UNCOVERING OF WORK

A. Contractor to uncover work covered prior to inspection. If any portion of the Work is covered
prior to inspection and approval, the Contractor shall, at its expense, uncover or remove the
Work for inspection by the Port or others, and replace the Work to the standard required by the
Contract Documents.

B. Contractor to uncover work at Port’s request. After initial inspection and observation, the Port
may order a reexamination of Work, and the Work must be uncovered by the Contractor. If the
uncovered Work complies with the Contract Documents, the Port shall pay the cost of
reexamination and replacement. If the Work is found not to comply with the Contract
Documents, the Contractor shall pay the cost of replacement, unless the Contractor
demonstrates that it did not cause the defect in the Work.
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3.12 RELOCATION OF UTILITIES

A.

C.

Contractor should assume underground utilities are in approximate locations. The Contractor
should assume that the locations of any underground or hidden utilities, underground tanks,
and plumbing or electrical runs indicated in surveys or the Contract Documents are shown in
approximate locations. The accuracy of this information is not guaranteed by the Port and shall
be verified by the Contractor. The Contractor shall comply with RCW 19.122.030 and utilize a
utility locator service to locate utilities on Port property. The Contractor shall bear the risk of
loss if any of its Work directly or indirectly damages or interrupts any utility service or causes or
contributes to damages of any nature.

Utility relocation or removal. Where relocation or removal of utilities is necessary or required, it
shall be performed at the Contractor’s sole expense, unless the Contract Documents specify
otherwise. If a utility owner is identified as being responsible for relocating or removing utilities,
the work will be accomplished at the utility owner’s convenience, either during, or in advance of,
construction. Unless otherwise specified, it shall be the Contractor’s sole responsibility to
coordinate, schedule, and pay for work performed by a utility owner.

Contractor to notify Port of unknown utilities. If the Contractor discovers the presence of any
unknown utilities, it shall immediately notify the Engineer in writing.

3.13 LABOR

A.

Contractor responsible for labor peace. The Contractor is responsible for labor peace relating
to the Work and shall cooperate in maintaining Project-wide labor harmony. The Contractor
shall use its best efforts as an experienced contractor to adopt and implement policies and
practices designed to avoid work stoppages, slowdowns, disputes, or strikes.

Contractor to minimize impact of labor disputes. The Contractor will take all necessary steps to
prevent labor disputes from disrupting or otherwise interfering with access to Port property. If a
labor dispute disrupts the progress of the Work or interferes with access, the Contractor shall
promptly and expeditiously take all necessary action to eliminate or minimize the disruption or
interference.

3.14 INDEMNIFICATION

A.

Duty to defend, indemnify, and hold harmless. To the fullest extent permitted by law and
subject to this Section 3.14, the Contractor shall defend (at the Contractor’s sole cost, with
legal counsel approved by Port), indemnify, and hold harmless the Port and the Northwest
Seaport Alliance, including their respective Commissions, officers, managers, and employees,
the Engineer, any consultants, and the agents and employees, successors and assigns of any
of them (the “Indemnified Parties”) from and against claims, damages, lawsuits, losses
(including loss of use), disbursements, liabilities, obligations, fines, penalties, costs, and
expenses, whether direct and indirect or consequential, including but not limited to, consultants’
fees, and attorneys’ fees incurred on such claims and in proving the right to indemnification
(“Claims™), arising out of, or resulting from, the acts or omissions of the Contractor, a
Subcontractor of any tier, their agents, and anyone directly or indirectly employed by any of
them or anyone for whose acts they may be liable (individually and collectively, the
“Indemnitor”).

Duty to defend, indemnify, and hold harmless for sole negligence. The Contractor will fully
defend, indemnify, and hold harmless the Indemnified Parties for the sole negligence or willful
misconduct of the Indemnitor.
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Duty to defend, indemnify, and hold harmless for concurrent negligence. Where Claims arise
from the concurrent negligence of (1) the Port; and (2) the Indemnitor, the Contractor’s
obligations to indemnify and defend the Indemnified Parties under this Section 3.14 shall be
effective only to the extent of the Indemnitor’s negligence.

Duty to indemnify not limited by workers’ compensation or similar employee benefit acts. In
claims against any of the Indemnified Parties by an employee of the Contractor, a
Subcontractor of any tier, anyone directly or indirectly employed by them, or anyone for whose
acts they may be liable, the indemnification obligation under this Section 3.14 shall not be
limited by a limitation on amount or type of damages, compensation, or benefits payable under
workers’ compensation acts, disability benefit acts, or other employee benefit acts. After mutual
negotiation of the parties, the Contractor waives immunity as to the Indemnified Parties under
Title 51 RCW, “Industrial Insurance.”

Intellectual property indemnification. The Contractor will be liable for and shall defend (at the
Contractor’s sole cost, with legal counsel approved by Port), indemnify, and hold the
Indemnified Parties harmless for Claims for infringement by the Contractor of copyrights or
patent rights arising out of, or relating to, the Project.

Labor peace indemnification. If the Contractor fails to satisfy its labor peace obligations under
the Contract, the Contractor will be liable for and shall defend (at the Contractor’s sole cost,
with legal counsel approved by Port), indemnify, and hold harmless the Indemnified Parties for
Claims brought against the Port by third parties (including but not limited to lessees, tenants,
contractors, customers, licensees, and invitees of the Port) for injunctive relief or monetary
loss.

Cyber risk indemnification. Contractor shall defend, indemnify, and hold harmless the
Indemnified Parties from and against any liability, expense, fines, penalties, cost, demand, or
other obligation, resulting from or out of any cyber-related risk that includes theft, loss or
misuse of data, release of private information as result of a network breach, penetration,
compromise, or loss of IT systems control.

Joinder. The Contractor agrees to being added by the Port as a party to any arbitration or
litigation with third parties in which the Port alleges indemnification or seeks contribution from
the Indemnitor. The Contractor shall cause each of its Subcontractors of any tier to similarly
stipulate in their subcontracts; in the event any does not, the Contractor shall be liable in place
of such Subcontractor(s) of any tier.

Other. To the extent that any portion of this Section 3.14 is stricken by a court or arbitrator for
any reason, all remaining provisions shall retain their vitality and effect. The obligations of the
Contractor under this Section 3.14 shall not be construed to negate, abridge, or otherwise
reduce any other right or obligations of indemnity which would otherwise exist. To the extent
the wording of this Section 3.14 would reduce or eliminate an available insurance coverage, it
shall be considered modified to the extent necessary so that the insurance coverage is not
affected. This Section 3.14 shall survive completion, acceptance, final payment, and
termination of the Contract.

3.15 WAIVER OF CONSEQUENTIAL DAMAGES

A.

Mutual waiver of consequential damages. The Contractor and Port waive claims against each
other for consequential damages arising out of, or relating to, this Contract. This mutual waiver
includes, but is not limited to: (1) damages incurred by the Port for rental expenses, financing,
business and reputation, and for loss of management or employee productivity or of the
services of such persons, and (2) damages incurred by the Contractor for principal and home
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office overhead and expenses including, but not limited to, the compensation of personnel
stationed there, for losses of financing, business, and reputation, for losses on other projects,
for loss of profit, and for interest or financing costs. This mutual waiver includes, but is not
limited to, all consequential damages due to either party’s termination.

Limitation. Nothing contained in this Section 3.15; however, shall be deemed to preclude an
award of liquidated damages, when applicable, in accordance with the requirements of the
Contract Documents, to preclude damages specified in the Agreement, or to affect the
Contractor’s obligation to indemnify the Port for direct, indirect, or consequential damages
alleged by a third party.

ARTICLE 4 - SUBCONTRACTORS AND SUPPLIERS
4.01 RESPONSIBILITY FOR ACTIONS OF SUBCONTRACTORS AND SUPPLIERS.

A.

Contractor responsible for Subcontractors. The Contractor is fully responsible to the Port for
the acts and omissions of its Subcontractors of any tier and all persons either directly or
indirectly employed by the Contractor or its Subcontractors.

4.02 AWARD OF CONTRACTS TO SUBCONTRACTORS AND SUPPLIERS

A.

D.

Contractor to provide proposed Subcontractor information. The Contractor, within ten (10) days
after the Port’s notice of award of the Contract, shall provide the Engineer with the names of
the persons or entities proposed to perform each of the principal portions of the Work (i.e.,
either a Subcontractor listed in a bid or proposal or a Subcontractor performing Work valued at
least ten percent (10%) of the Contract Sum) and the proprietary names, and the suppliers of,
the principal items or systems of materials and equipment proposed for the Work. No progress
payment will become due until after this information has been furnished.

Port to respond promptly with objections. The Port may respond promptly to the Contractor in
writing stating: (1) whether the Port has reasonable objection to any proposed person or entity,
or (2) whether the Port requires additional time for review. If the Port makes a reasonable
objection, the Contractor shall replace the Subcontractor with no increase to the Contract Sum
or Contract Time. Such a replacement shall not relieve the Contractor of its responsibility for
the performance of the Work and compliance with all of the requirements of the Contract within
the Contract Sum and Contract Time.

Reasonable objection defined. “Reasonable objection” as used in this Section 4.02 includes,
but is not limited to: (1) a proposed Subcontractor of any tier different from the entity listed with
the bid, (2) lack of “responsibility” of the proposed Subcontractor, as defined by Washington
law and the Bidding Documents, or lack of qualification or responsibility of the proposed
Subcontractor based on the Contract or Bidding Documents, or (3) failure of the Subcontractor
to perform satisfactorily in the Port’s opinion (such as causing a material delay or submitting a
claim that the Port considers inappropriate) on one or more projects for the Port within five (5)
years of the bid date.

No substitution allowed without permission. The Contractor shall not substitute a Subcontractor,
person, or organization without the Engineer’s written consent.

4.03 SUBCONTRACTOR AND SUPPLIER RELATIONS

A. Contractor to schedule, supervise, and coordinate Subcontractors. The Contractor shall
schedule, supervise, and coordinate the operations of all Subcontractors of any tier, including
suppliers. The Contractor shall ensure that appropriate Subcontractors coordinate the Work of
lower-tier Subcontractors.
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D.

Subcontractors to be bound to Contract Documents. By appropriate agreement, the Contractor
shall require each Subcontractor and supplier to be bound to the terms of the Contract
Documents and to assume toward the Contractor, to the extent of their Work, all of the
obligations that the Contractor assumes toward the Port under the Contract Documents. Each
subcontract shall preserve and protect the rights of the Port and shall allow to the
Subcontractor, unless specifically provided in the subcontract, the benefit of all rights,
remedies, and redress against the Contractor that the Contractor, by the Contract Documents,
has against the Port. Where appropriate, the Contractor shall require each Subcontractor to
enter into similar agreements with lower-tier Subcontractors.

Contractor to correct deficiencies in Subcontractor performance. When a portion of the Work
subcontracted by the Contractor is not being prosecuted in accordance with the Contract
Documents, or if such subcontracted Work is otherwise being performed in an unsatisfactory
manner in the Port’s opinion, the Contractor shall, on its own initiative or upon the written
request of the Port, take immediate steps to correct the deficiency or remove the
non-performing party from the Project. The Contractor shall replace inadequately performing
Subcontractors upon request of the Port at no change in the Contract Sum or Contract Time.

Contractor to provide subcontracts. Upon request, the Contractor will provide the Port copies of
written agreements between the Contractor and any Subcontractor.

ARTICLE 5 - WORKFORCE AND NON-DISCRIMINATION REQUIREMENTS
5.01 COMPLIANCE WITH NON-DISCRIMINATION LAWS

A.

Contractor to comply with non-discrimination laws. The Contractor shall fully comply with all
applicable laws, regulations, and ordinances pertaining to non-discrimination.

5.02 MWBE, VETERAN-OWNED, AND SMALL BUSINESS ENTERPRISE PARTICIPATION.

A.

In accordance with the legislative findings and policies set forth in RCW 39.19, the Port
encourages participation in all of its contracts by MWBE firms certified by the Office of Minority
and Women's Business Enterprises (OMWABE). Participation may be either on a direct basis in
response to this invitation or as a subcontractor to a Bidder. However, unless required by
federal statutes, regulations, grants, or contract terms referenced in the Contract Documents,
no preference will be included in the evaluation of Bids, no minimum level of MWBE
participation shall be required as a condition for receiving an award, and Bids will not be
rejected or considered non-responsive on that basis. Any affirmative action requirements set
forth in federal regulations or statutes included or referenced in the Contract Documents will

apply.
The Port encourages participation in all of its contracts by Veteran-owned businesses (defined
in RCW 43.60.010) and located at

http://www.dva.wa.gov/program/certified-veteran--and-servicemember-owned-businesses and
Small, Mini, and Micro businesses (defined in RCW 39.26.010)

5.03 APPRENTICESHIP PARTICIPATION

A. In accordance with RCW 39.04.320, fifteen (15) percent Apprenticeship Participation is
required for all projects estimated to cost one million ($1,000,000) dollars or more.
B. Apprentice participation, under this contract, may be counted towards the required percentage
(%) only if the apprentices are from an apprenticeship program registered and approved by the
Washington State Apprenticeship and Training Council (RCW 49.04 and WAC 296-05).
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C. Bidders may contact the Department of Labor and Industries, Specialty Compliance Services
Division, Apptenticeship Section, P.O. Box 44530, Olympia, WA 98504-4530 by phone at (360)
902-5320, or e-mail at Apprentice@Ini.wa.gov, to obtain information on available apprentceship
programs.

D. For each project that has apprentice requirements, the contractor shall submit a "Statement of
Apprentice and Journeyman Participation" on forms provided by the Port of Tacoma, with every
request for project payment. The Contractor shall submit consolidated and cumulative data
collected by the Contractor and collected from all subcontractors by the Contractor. The data to
be collected and submitted includes the following:

1. Contractor name and address

Contract number

Project name

Contract value

Reporting period "Beginning Date" through "End Date"

Name and registration number of each apprentice by contractor

N o g b~ wDN

Total number of apprentices and labor hours worked by them, categorized by trade or
craft.

8. Total number of journeymen and labor hours worked by them, categorized by trade or
craft

9. Cumulative combined total of apprentice and journeymen labor hours
10. Total percentage of apprentice hours worked

E. No changes to the required percentage (%) of apprentice participation shall be allowed without
written approval of the Port. In any request for the change, the Contractor shall clearly
demonstrate a good faith effort to comply with the requirements for apprentice participation.

ARTICLE 6 - CONTRACT TIME AND COMPLETION
6.01 CONTRACT TIME

A. Contract Time is measured from Contract execution. Unless otherwise provided in the
Agreement, the Contract Time is the period of time, including authorized adjustments, specified
in the Contract Documents from the date the Contract is executed to the date Substantial
Completion of the Work is achieved.

B. Commencement of the Work. The Contractor shall begin Work in accordance with the notice of
award and the notice to proceed and shall complete all Work within the Contract Time. When
the Contractor’s signed Agreement, required insurance certificate with endorsements, bonds,
and other submittals required by the notice of award have been accepted by the Port, the Port
will execute the Contract and, following receipt of other required pre-work submittals, will issue
a notice to proceed to allow the Contractor to mobilize and commence physical Work at the
Project site, as further described in these contract documents. No Work at the Project site may
commence until the Port issues a notice to proceed.

C. Contractor shall achieve specified completion dates. The Contractor shall achieve Substantial
Completion within the Contract Time and shall achieve Final Completion within the time period
thereafter stated in the Contract Documents.
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D. Time is of the essence. Time limits stated in the Contract Documents, including any interim
milestones, are of the essence of the Contract. By executing the Agreement, the Contractor
confirms that the Contract Time is a reasonable period for performing the Work.

6.02 PROGRESS AND COMPLETION

A. Contractor to maintain schedule. The Contractor’s sequence and method of operations,
application of effort, and work force shall at all times be created and implemented to ensure the
orderly, expeditious, and timely completion of the Work and performance of the Contract. The
Contractor shall furnish sufficient forces and shall work such hours, including extra shifts,
overtime operations, and weekend and holiday work as may be necessary to ensure
completion of the Work within the Contract Time and the approved Progress Schedule.

B. Contractor to take necessary steps to meet schedule. If the Contractor fails substantially to
perform in a timely manner in accordance with the Contract Documents and, through the fault
of the Contractor or Subcontractor(s) of any tier, fails to meet the Progress Schedule, the
Contractor shall take such steps as may be necessary to immediately improve its progress by
increasing the number of workers, shifts, overtime operations, or days of work, or by other
means and methods, all without additional cost to the Port. If the Contractor believes that any
action or inaction of the Port constitutes acceleration, the Contractor shall immediately notify
the Port in writing and shall not accelerate the Work until the Port either directs the acceleration
in writing or denies the constructive acceleration.

C. Liquidated damages not exclusive. Any provisions in the Contract Documents for liquidated
damages shall not preclude other damages due to breaches of Contract of the Contractor.

6.03 SUBSTANTIAL COMPLETION

A. Substantial Completion defined. Substantial Completion is the stage in the progress of the
Work, or portion or phase thereof, when the Work or designated portion is sufficiently complete
in accordance with the Contract Documents so that the Port can fully occupy or utilize the
Work, or the designated portion thereof, for its intended use, all requirements in the Contract
Documents for Substantial Completion have been achieved, and all required documentation
has been properly submitted to the Port in accordance with the Contract Documents. All Work,
other than incidental corrective or punch list Work and final cleaning, must be completed. The
fact that the Port may occupy the Work or a designated portion thereof does not indicate that
Substantial Completion has occurred or that the Work is acceptable in whole or in part.

B. Work not Substantially Complete unless Final Completion attainable. The Work is not
Substantially Complete unless the Port reasonably judges that the Work can achieve Final
Completion within the period of time specified in the Contract Documents.

C. Notice of Substantial Completion. When the Work or designated portion has achieved
Substantial Completion, the Port will provide a notice to establish the date of Substantial
Completion. The notice shall establish responsibilities of the Port and Contractor for security,
maintenance, heat, utilities, damage to the Work, and insurance, and shall fix the time within
which the Contractor shall finish all remaining Work. If the notice of Substantial Completion
does not so state, all responsibility for the foregoing items shall remain with the Contractor until
Final Completion.

6.04 COMPLETION OF PUNCH LIST

A. Contractor shall complete punch list items prior to Final Completion. The Contractor shall cause
punch list items to be completed prior to Final Completion. If, after Substantial Completion, the
Contractor does not expeditiously proceed to correct punch list items or if the Port considers
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that the punch list items, are unlikely to be completed prior to the date established for Final
Completion (or such other period of time as is specified in the Contract Documents), the Port
may, upon seven (7) days’ written notice to the Contractor, take over and perform some or all
of the punch list items. The Port may also take over and complete any portion of the Work at
any time following Substantial Completion and deduct the actual cost of performing the Work
(including direct and indirect costs) from the Contract Sum. The Port’s rights under this Section
6.04 are not obligations and shall not relieve the Contractor of its responsibilities under any
other provisions of the Contract Documents.

6.05 FINAL COMPLETION

A.

Final Completion. Upon receipt of written notice from the Contractor that all punch list items
and other Contract requirements are completed, the Contractor will notify the Port, and the Port
will perform a final inspection. If the Port determines that some or all of the punch list items
have not been addressed, the Contractor shall be responsible to the Port for all costs, including
re-inspection fees, for any subsequent reviews to determine completion of the punch list. When
the Port determines that all punch list items have been satisfactorily addressed, that the Work
is acceptable under the Contract Documents, and that the Work has fully been performed, the
Port will promptly notify the Contractor of Final Completion.

Contractor responsible for costs if Final Completion is not timely achieved. In addition to any
liquidated damages, the Contractor is liable for, and the Port may deduct from any amounts

due the Contractor, all costs incurred by the Port for services performed after the contractual
date of Final Completion, whether or not those services would have been performed prior to

that date had Final Completion been timely achieved.

Final Completion submittals. The Port is not obligated to accept the Project as complete until
the Contractor has submitted all required submittals to the Port.

Contractor responsible for the Work until Final Completion. The Contractor shall assume the
sole risk of loss and responsibility for all Work under the Contract, and all materials to be
incorporated in the Work, whether in storage or at the Project site, until Final Completion.
Damage from any cause to either permanent or temporary Work, utilities, materials, equipment,
existing structures, the site, or other property owned by the Port or others, shall be repaired by
the Contractor to the reasonable satisfaction of the Port at no change in the Contract Sum.

6.06 FINAL ACCEPTANCE

A.

C.

Final Acceptance. Final Acceptance is the formal action of the Port accepting the Project as
complete. Public naotification of Final Acceptance will be posted on the Port's external website
(http://Iwww.portoftacoma.com/final-acceptance).

Final Acceptance not an acceptance of defective Work. Final Acceptance shall not constitute
acceptance by the Port of unauthorized or defective Work, and the Port shall not be prevented
from requiring the Contractor to remove, replace, repair, or dispose of unauthorized or
defective Work or recovering damages due to the same.

Completion of Work under RCW 60.28. Pursuant to RCW 60.28, “Lien for Labor, Materials,
Taxes on Public Works,” completion of the Contract Work shall occur upon Final Acceptance.

6.07 PORT’'S RIGHT TO USE THE PREMISES

A. Port has right to use and occupy Work. The Port reserves the right to occupy or use any part of
the Work before or after Substantial Completion of some or all of the Work without relieving the
Contractor of any of its obligations under the Contract. Such occupancy or use shall not
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constitute acceptance by the Port of any of the Work, and shall not cause any insurance to be
canceled or lapse.

No compensation due if Port elects to use and occupy Work. No additional compensation shall
be due to the Contractor as a result of the Port’s use or occupancy of the Work or a designated
portion.

ARTICLE 7 - PAYMENT
7.01 ALL PAYMENTS SUBJECT TO APPLICABLE LAWS AND SCHEDULE OF VALUES

A.

Payment of the Contract Sum. The Contract Sum is stated in the Agreement and, including
authorized adjustments, is the total amount payable by the Port to the Contractor for
performance of the Work under the Contract Documents. Payments made to the Contractor
are subject to all laws applicable to the Port and the Contractor. Payment of the Contract Sum
constitutes full compensation to the Contractor for performance of the Work, including all risk,
loss, damages, or expense of whatever character arising out of the nature or prosecution of the
Work. The Port is not obligated to pay for extra work or materials furnished without prior written
approval of the Port.

Schedule of Values. All payments will be based upon an approved Schedule of Values. Prior to
submitting its first Application for Payment, the Contractor shall submit a Schedule of Values to
the Port allocating the entire Contract Sum to the various portions of the Work. The Schedule
of Values shall be prepared in such form, and supported by such data to substantiate its
accuracy, as the Port may require. This schedule, unless objected to by the Port, shall be used
as a basis for reviewing the Contractor’s applications for payment.

7.02 APPLICATIONS FOR PAYMENT

A.

Applications for Payment. Progress payments will be made monthly for Work duly certified,
approved by the Engineer, and performed (based on the Schedule of Values and actual
guantities of Work performed) during the calendar month preceding the Application for
Payment. These amounts are paid in trust to the Contractor for distribution to Subcontractors to
the extent, and in accordance with, the approved Application for Payment.

7.03 PROGRESS PAYMENTS

A.

Progress payments. Following receipt of a complete Application for Payment, the Engineer will
either authorize payment or indicate in writing to the Contractor the specific reasons why the
payment request is being denied, in whole or in part, and the remedial action the Contractor
must take to receive the withheld amount. After a complete Application for Payment has been
received and approved by the Port, payment will be made within thirty (30) days. Any payments
made by, or through, or following receipt of, payment from third parties will be made in
accordance with the third party’s policies and procedures.

Port may withhold payment. The Port may withhold payment in whole or in part as provided in
the Contract Documents or to the extent reasonably necessary to protect the Port from loss or
potential loss for which the Contractor is responsible, including loss resulting from the
Contractor’s acts and omissions.

7.04 PAYMENT BY CONTRACTOR TO SUBCONTRACTORS
A. Payment to Subcontractors. With each Application for Payment, the Contractor shall provide a

list of Subcontractors to be paid by the Contractor. No payment request shall include amounts
the Contractor does not intend to pay to a Subcontractor because of a dispute or other reason.
If, however, after submitting an Application for Payment, but before paying a Subcontractor, the
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Contractor discovers that part or all of a payment otherwise due to the Subcontractor is subject
to withholding from the Subcontractor under the subcontract (such as for unsatisfactory
performance or non-payment of lower-tier Subcontractors), the Contractor may withhold the
amount as allowed under the subcontract, but it shall give the Subcontractor and the Port
written notice of the remedial actions that must be taken and pay the Subcontractor within eight
(8) working days after the Subcontractor satisfactorily completes the remedial action identified
in the notice.

B. Payment certification to be provided upon request. The Contractor shall provide, with each
Application for Payment, a certification signed by Contractor attesting that all payments by the
Contractor to Subcontractors from the last Application for Payment were made within ten (10)
days of the Contractor’s receipt of payment. The certification will also attest that the Contractor
will make payment to Subcontractors for the current Application for Payment within ten (10)
days of receipt of payment from the Port.

7.05 FINAL PAYMENT

A. Final payment. Final applications for payment are due within seven (7) days following Final
Completion. Final payment of the unpaid balance of the Contract Sum, except retainage, will be
made following Final Completion and within thirty (30) days of the Contractor’s submission of
an approved final Application for Payment.

B. Releases required for final payment. The final payment shall not become due until the
Contractor delivers to the Port a complete release of all liens arising out of the Contract, as well
as an affidavit stating that, to the best of Contractor’'s knowledge, its release includes all labor
and materials for which a lien could be filed. If a Subcontractor of any tier refuses to furnish a
release or waiver required by the Port, the Port may (a) retain in the fund, account, or escrow
funds in such amount as to defray the cost of foreclosing the liens of such claims and to pay
attorneys’ fees, the total of which shall be no less than 150% of the claimed amount, or (b)
accept a bond from the Contractor, satisfactory to the Port, to indemnify the Port against the
lien. If any such lien remains unsatisfied after all payments from the retainage are made, the
Contractor shall refund to the Port all moneys that the Port may be compelled to pay in
discharging such lien, including all costs and reasonable attorneys’ fees.

C. Contractor to hold Port harmless from liens. The Contractor shall defend (at the Contractor’s
sole cost, with legal counsel approved by Port), indemnify, and hold harmless the Port from any
liens, claims, demands, lawsuits, losses, damages, disbursements, liabilities, obligations, fines,
penalties, costs, and expenses, whether direct or indirect, including but not limited to, attorneys’
fees and consultants’ fees and other costs and expenses, except to the extent a lien has been
filed because of the failure of the Port to make a contractually required payment.

7.06 RETAINAGE

A. Retainage to be withheld. In accordance with RCW 60.28, a sum equal to five percent (5%) of
each approved Application for Payment shall be retained. Prior to submitting its first Application
for Payment, the Contractor shall exercise one of the options listed below:

1. Retained percentages will be retained by the Port in a fund; or

2. Deposited by the Port in an interest-bearing account or escrow account in a bank, mutual
savings bank, or savings and loan association designated by the Contractor, not subject to
withdrawal until after the final acceptance of said improvement or work as completed, or
until agreed to by both parties; provided that interest on such account shall be paid to the
Contractor. Contractor to complete and submit Port provided Retainage Escrow
Agreement (Section 00 61 23.13); or
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3. If the Contractor provides a bond in place of retainage, it shall be in an amount equal to
5% of the Contract Sum plus Change Orders. The retainage bond shall be based on the
form furnished in Section 00 61 23 or otherwise acceptable to the Port and duly completed
and signed by a licensed surety or sureties registered with the Washington State
Insurance Commissioner and on the currently authorized insurance list published by the
Washington State Insurance Commissioner. The surety or sureties must be rated at least
"A-, FSC(6)" or higher by A.M. Best Rating Guide and be authorized by the Federal
Department of the Treasury. Attorneys-in-fact who sign the retainage bond must file with
each bond a certified and effective Power of Attorney statement.

Contractor may withhold retainage from Subcontractors. The Contractor or a Subcontractor
may withhold not more than five percent (5%) retainage from the monies earned by any
Subcontractor or lower-tier Subcontractor, provided that the Contractor pays interest to the
Subcontractor at the same interest rate it receives from its reserved funds. If requested by the
Port, the Contractor shall specify the amount of retainage and interest due a Subcontractor.

Release of retainage. Retainage will be withheld and applied by the Port in a manner required
by RCW 60.28 and released in accordance with the Contract Documents and statutory
requirements. Release of the retainage will be processed in the ordinary course of business
within sixty (60) days following Final Acceptance of the Work by the Port provided that no
notice of lien has been given as provided in RCW 60.28, that no claims have been brought to
the attention of the Port, that the Port has no claims under this Contract, and that release of
retention has been duly authorized by the State. The following items must also be obtained
prior to release of retainage: pursuant to RCW 60.28, a certificate from the Department of
Revenue; pursuant to RCW 50.24, a certificate from the Department of Employment Security;
and appropriate information from the Department of Labor and Industries including approved
affidavits of wages paid for the Contractor and each subcontractor.

7.07 DISPUTED AMOUNTS

A.

Disputed amounts. If the Contractor believes it is entitled to payment for Work performed
during the prior calendar month in addition to the agreed-upon amount, the Contractor may
submit to the Port, along with the approved Application for Payment, a separate written
payment request specifying the exact additional amount claimed to be due, the category in the
Schedule of Values to which the payment would apply, the specific Work for which additional
payment is sought, and an explanation of why the Contractor believes additional payment is
due.

7.08 EFFECT OF PAYMENT
A. Payment does not relieve Contractor of obligations. Payment to the Contractor of progress

payments or final payment does not relieve the Contractor from its responsibility for the Work
or its responsibility to repair, replace, or otherwise make good defective Work, materials, or
equipment. Likewise, the making of a payment does not constitute a waiver of the Port’s right
to reject defective or non-conforming Work, materials, or equipment (even though they are
covered by the payment), nor is it a waiver of any other rights of the Port.

B. Acceptance of final payment waives claims. Acceptance of final payment by the Contractor, a
Subcontractor of any tier, or a supplier shall constitute a waiver of claims except those
previously made in writing and identified as unsettled in Contractor’s final Application for
Payment.
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C. Execution of Change Order waives claims. The execution of a Change Order shall constitute a
waiver of claims by the Contractor arising out of the Work to be performed or deleted pursuant
to the Change Order, except as specifically described in the Change Order.

7.09 LIENS
A. Contractor to discharge liens. The Contractor shall promptly pay (and secure the discharge of

any liens asserted by) all persons properly furnishing labor, equipment, materials, or other
items in connection with the performance of the Work including, but not limited to, any
Subcontractors of any tier.

ARTICLE 8 - CHANGES IN THE WORK
8.01 CHANGES IN THE WORK

A.

Changes in the Work authorized. Without invalidating the Contract and without notice to the
Contractor’s surety, the Port may authorize changes in the Work after execution of the
Contract, including changes in the Contract Sum or Contract Time. Changes shall occur solely
by Change Order, Unilateral Change Directive, or Minor Change in Work. All changes in the
Work are effective immediately, and the Contractor shall proceed promptly to perform the
change, unless otherwise provided in the Change Order or Directive.

Changes in the Work Defined.

1. A Change Order is a written instrument signed by the Port and Contractor stating their
agreement to a change in the Work and the adjustment, if any, in the Contract Sum and/or
Contract Time.

2. A Unilateral Change Directive is a written instrument issued by the Port to transmit new or
revised Drawings, issue additions or modifications to the Contract, furnish other direction
and documents adjustment, if any, to the Contract Sum and/or Contract Time. A Unilateral
Change Directive is signed only by the Port, without requiring the consent or signature of
the Contractor.

3. A Minor Change in the Work is a written order from the Port directing a change that does
not involve an adjustment to the Contract Sum or the Contract Time.

Request for Proposal: At any time, the Port may issue a Proposal Request directing the
Contractor to propose a change to the Contract Sum and/or Contract Time, if any, based on a
proposed change in the Work. The Contractor shall submit a responsive Change Order
proposal as soon as possible, and no later than fourteen (14) days after receipt, in which the
Contractor specifies in good faith the extent to which the Contract Sum and/or Contract Time
would change. All cost components shall be limited to the manner described in Section 8.02(B).
If the Contractor fails to timely respond to a Proposal Request, the Port may issue the change
as a Unilateral Change Directive.

1. Fixed price method is default for Contractor Change Order proposal. When the Port has
requested that the Contractor submit a Change Order proposal, the Port may specify the
basis on which the Contract Sum will be adjusted by the Contractor. The Engineer’s
preference, unless otherwise indicated, is for changes in the Work to be priced using
Lump Sums or Unit Prices or on a time and material (Force Account) basis if unit pricing or
lump sums cannot be negotiated or determined. In all instances, however, proposed
changes shall include a not-to-exceed price for the change and shall be itemized for
evaluation purposes in accordance with Section 8.02(B), as requested by the Engineer.
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2. The Port may accept or reject the Contractor’'s Change Order proposal, request further
documentation, or negotiate acceptable terms with the Contractor. If The Port and
Contractor reach agreement on the terms of any change in the Work, including any
adjustment in the Contract Sum or Contract Time, such agreement shall be incorporated
in a Change Order.

3. The Change Order shall constitute full payment and final settlement of all claims for time
and for direct, indirect, and consequential costs, including costs of delays, inconvenience,
disruption of schedule, or loss of efficiency or productivity, related to any Work either
covered or affected by the Change Order, or related to the events giving rise to the
request for equitable adjustment. The Port may reject a proposal, in which case the Port
may either not effectuate the change or issue a Unilateral Change Directive. The Port will
not make payment to the Contractor for any work until that work has been incorporated
into an executed Change Order.

D. Unforeseen Conditions: If the Contractor encounters conditions at the site that are: (1)
subsurface or otherwise concealed physical conditions that differ materially from those
indicated in the Contract Documents or any soils reports made available by the Port to the
Contractor, or (2) unknown physical conditions of an unusual nature that differ materially from
those ordinarily found to exist and generally recognized as inherent in construction activities of
the character provided for in the Contract Documents, the Contractor shall immediately provide
oral notice to the Engineer before conditions are disturbed, followed within 24 hours by an initial
written notice. The Contractor shall submit a detailed proposal no later than seven (7) days
following discovery of differing site conditions. The Engineer will promptly investigate these
conditions and, if the Engineer determines that they differ materially and cause an increase or
decrease in the Contractor’s cost or time required for performance of any part of the Work, will
establish a change in the Contract Sum or Contract Time, or both, consistent with the
requirements of the Contract Documents. If the Contractor disputes the Engineer’s
determination, the Contractor may proceed as provided in the dispute resolution procedure
(Article 11). No increase to the Contract Sum or the Contract Time shall be allowed if the
Contractor does not comply with the contractual requirements or if the Contractor knew, or
reasonably should have known, of the concealed conditions prior to executing the Contract.

E. Proceed Immediately: Pending agreement on the terms of the Change Order or upon
determination of a differing site condition as defined in 8.01(D), the Engineer may direct
Contractor to proceed immediately with the change in the Work. Contractor shall not proceed
with any change in the Work until it has obtained the Engineer’s written approval and
documentation of the following:

1. The scope of work
An agreed upon maximum not-to-exceed amount
The method of final cost determination

Estimated time to complete the changed work

ok~ 0N

As a change in the Work is performed, unless the parties have signed a written Change
Order to establish the cost of the change, the Contractor shall maintain an itemized
accounting of all costs related to the change based on the categories in Section 8.02(B)
and provide such data to the Port upon request. This includes, without limitation, invoices,
including freight and express bills, and other support for all material, equipment,
Subcontractor, and other charges related to the change and, for material furnished from
the Contractor’'s own inventory, a sworn affidavit certifying the actual cost of such material.
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Failure to provide data to the Port within seven (7) days of a request constitutes a waiver
of any claim. The Port may furnish any material or equipment to the Contractor that it
deems advisable, and the Contractor shall have no claim for any costs or fee on such
material or equipment.

F. Procedure for Unilateral Change Directive. Whether or not the Port has rejected a Contractor’s
proposal, the Port may issue a Unilateral Change Directive and the Contractor shall promptly
proceed with the specified Work. If the Contractor disagrees with a Unilateral Change Directive,
the Contractor shall advise the Port in writing through a Change Order proposal within seven
(7) days of receipt. The Contractor’'s Change Order proposal shall reasonably specify the
reasons for any disagreement and the adjustment it proposes. Without this timely Change
Order proposal, the Contractor shall conclusively be deemed to have accepted the Port’s
proposal.

G. Payment pending final determination of Force Account work. Pending final determination of the
total cost of Force Account Work, and provided that the Work to be performed under Force
Account is complete and any reservations of rights have been signed by the Port, the
Contractor may request payment for amounts not in dispute in the next Application for Payment
accompanied by documentation indicating the parties’ agreement. Work done on a Force
Account basis must be approved in writing on a daily basis by the Engineer or the Engineer’s
designee and invoices shall be submitted with an Application for Payment within sixty (60) days
of performance of the Work.

8.02 CHANGES IN THE CONTRACT SUM

A. Port to Decide How Changes are Measured. The Port may elect, in its sole discretion, how
changes in the Work will be measured for payment. Change in the Work may be priced on a
lump sum basis, through Unit Prices, as Force Account, or by another method documented in
the executed Change Order, Unilateral Change Directive, or Minor Change in the Work.

B. Determination of Cost of Change. The total cost of any change in the Work, including a claim
under Article 11, shall not exceed the prevailing cost for the Work in the locality of the Project.
In all circumstances, the change in the Work shall be limited to the reasonable, actual cost of
the following components:

1. Direct labor costs: These are the actual labor costs determined by the number of
additional craft hours at their normal hourly rate necessary to perform a change in the
Work. The hourly cost of labor will be based upon the following:

a. Basic wages and fringe benefits: The hourly wage (without markup or labor burden)
and fringe benefits paid by the Contractor as established by the Washington
Department of Labor and Industries or contributed to labor trust funds as itemized
fringe benefits, whichever is applicable, not to exceed that specified in the applicable
“Intent to Pay Prevailing Wage,” for the laborers, apprentices, journeymen, and
foremen performing or directly supervising the change in the Work on site. These
wages do not include the cost of Contractor’s project manager or superintendent or
above, and the premium portion of overtime wages is not included unless
pre-approved in writing by the Port. Costs paid or incurred by the Contractor for
vacations, per diem, subsistence, housing, travel, bonuses, stock options, or
discretionary payments to employees are not separately reimbursable. The Contractor
shall provide to the Port copies of payroll records, including certified payroll
statements for itself and Subcontractors of any tier, upon the Port’s request.
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b. Workers’ insurance: Direct contributions to the State of Washington as industrial
insurance; medical aid; and supplemental pension by class and rates established by
the Washington Department of Labor and Industries.

c. Federal insurance: Direct contributions required by the Federal Insurance
Compensation Act (FICA); Federal Unemployment Tax Act (FUTA); and State
Unemployment Compensation Act (SUCA).

2. Direct material costs: This is an itemization, including material invoices, of the quantity and
actual cost of additional materials necessary to perform the change in the Work. The cost
will be the net cost after all discounts or rebates, freight costs, express charges, or special
delivery costs, when applicable. No lump sum costs will be allowed unless approved in
advance by the Port.

3. Construction equipment usage costs: This is an itemization of the actual length of time
that construction equipment necessary and appropriate for the Work is used solely on the
changed Work times the applicable rental cost as established by the lower of the local
prevailing rates published in www.equipmentwatch.com, as modified by the AGC/WSDOT
agreement, or the actual rate paid to an unrelated third party. If more than one rate is
applicable, the lowest available rate will be utilized. Rates and quantities of equipment
rented that exceed the local fair market rental costs shall be subject to the Port’s prior
written approval. Total rental charges for equipment or tools shall not exceed 75% of the
fair market purchase value of the equipment or the tool. Actual, reasonable mobilization
costs are permitted if the equipment is brought to the site solely for the change in the
Work. Mobilization and standby costs shall not be charged for equipment already present
on the site.

The rates in effect at the time of the performance of the changed Work are the maximum
rates allowable for equipment of modern design, and in good working condition, and
include full compensation for furnishing all fuel, oil, lubrication, repairs, maintenance, and
insurance. No gas surcharges are payable. Equipment not of modern design and/or not in
good working condition will have lower rates. Hourly, weekly, and/or monthly rates, as
appropriate, will be applied to yield the lowest total cost.

4. Subcontractor costs: These are payments the Contractor makes to Subcontractors for
changed Work performed by Subcontractors. The Subcontractors’ cost of changed Work
shall be determined in the same manner as prescribed in this Section 8.02 and, among
other things, shall not include consultant costs, attorneys’ fees, or claim preparation
expenses.

5. Service provider costs: These are payments the Contractor makes to service providers for
changed Work performed by service providers. The service providers’ cost of changed
Work shall be determined in the same manner as prescribed in this Section 8.02.

6. Markup: This is the maximum total amount for overhead, profit, and other costs, including
office, home office and site overhead (including purchasing, project manager,
superintendent, project engineer, estimator, and their vehicles and clerical assistants),
taxes (except for sales tax on the Contract Sum), warranty, safety costs, printing and
copying, layout and control, quality control/assurance, small or hand tools (a tool that costs
$500 or less and is normally furnished by the performing contractor), preparation of
as-built drawings, impact on unchanged Work, Change Order and/or claim preparation,
and delay and impact costs of any kind (cumulative, ripple, or otherwise), added to the
total cost to the Port of any Change Order work. No markup shall be due, however, for
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direct settlements of Subcontractor claims by the Port after Substantial Completion. The
markup shall be limited in all cases to the following schedule:

a. Direct labor costs -- 20% markup on the direct cost of labor for the party (Contractor
or Subcontractor) providing labor related to the change in the Work;

b. Direct material costs -- 20% markup on the direct cost of material for the party
(Contractor or Subcontractor) providing material related to the change in the Work;

c. Construction equipment usage costs -- 10% markup on the direct cost of equipment
for the party (Contractor or Subcontractor) providing equipment related to the change
in the Work;

d. Contractor markup on Subcontractor costs -- 10% markup for the Contractor on the
direct cost (excluding markup) of a change in the Work performed by Subcontractors
(and for Subcontractors, for a change in the Work performed by lower-tier
Subcontractors); and

e. Service provider costs -- 5% markup for the Contractor on the direct cost (excluding
markup) of a change in the Work performed by service providers.

The total summed markup of the Contractor and all Subcontractors of any tier shall
not exceed 30% of the direct costs of the change in the Work. If the markup would
otherwise exceed 30%, the Contractor shall proportionately reduce the markup for the
Contractor and all Subcontractors of any tier.

7. Cost of change in insurance or bond premium. This is defined as:

a. Contractor’s liability insurance: The actual cost (expressed as a percentage submitted
with the certificate of insurance provided under the Contract Documents and subject
to audit) of the Contractor’s liability insurance arising directly from the changed Work;
and

b. Public works bond: The actual cost (expressed as a percentage submitted under the
Contract Documents and subject to audit) of the Contractor’s performance and
payment bond arising directly from the changed Work.

Upon request, the Contractor shall provide the Port with supporting documentation
from its insurer or surety of any associated cost incurred. The cost of the insurance or
bond premium together shall not exceed 2.0% of the cost of the changed Work.

8. Unit Prices. If Unit Prices are specified in the Contract Documents or established by
agreement of the parties for certain Work, the Port may apply them to the changed Work.
Unit Prices shall include pre-agreed rates for material quantities and shall include
reimbursement for all direct and indirect costs of the Work, including overhead, profit,
bond, and insurance costs arising out of, or related to, the Unit Priced item. Quantities
must be supported by field measurement statements signed by the Port, and the Port shall
have access as necessary for quantity measurement. The Port shall not be responsible for
not-to-exceed limit(s) without its prior written approval.

8.03 CHANGES IN THE CONTRACT TIME

A. Extension of the Contract Time. If the Contractor is delayed at any time in the commencement
or progress of the Work by events for which the Port is responsible, by unanticipated abnormal
weather (subject to Section 8.03(E) below), or by other causes not the fault or responsibility of
the Contractor that the Port determines may justify a delay in the Contract Time, then the
Contract Time shall be extended by Change Order for such reasonable time as the Port may
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determine. In no event, however, shall the Contractor be entitled to any extension of time
absent proof of: (1) delay to an activity on the critical path of the Project, or (2) delay
transforming an activity to the critical path, so as to actually delay the anticipated date of
Substantial Completion.

B. Allocation of responsibility for delay not caused by Port or Contractor. If a delay was not caused
by the Port, the Contractor, or anyone acting on behalf of any of them, the Contractor is entitled
only to an increase in the Contract Time but not an increase in the Contract Sum.

C. Allocation of responsibility for delay caused by Port. If a delay was caused by the Port or
someone acting on behalf of the Port and affected the critical path, the Contractor shall be
entitled to a change in the Contract Time and Contract Sum in accordance with Section 8.02.
The Contractor shall not recover damages, an equitable adjustment, or an increase in the
Contract Sum or Contract Time from the Port; however, where the Contractor could reasonably
have avoided the delay. The Port is not obligated directly or indirectly for damages for any
delay suffered by a Subcontractor of any tier that does not increase the Contract Time.

D. Allocation of responsibility for delay caused by Contractor. If a delay was caused by the
Contractor, a Subcontractor of any tier, or anyone acting on behalf of any of them, the
Contractor is not entitled to an increase in the Contract Time or in the Contract Sum.

E. Adverse weather. If adverse weather is identified as the basis for a claim for additional time, the
claim shall be documented by data substantiating that weather conditions were abnormal for
the period of time, could not reasonably have been anticipated and had an adverse effect on
the critical path of construction, and that the Work was on schedule (or not behind schedule
through the fault of the Contractor) at the time the adverse weather conditions occurred.
Neither the Contract Time nor the Contract Sum will be adjusted for normal inclement weather.
For a claim based on adverse weather, the Contractor shall be eligible only for a change in the
Contract Time (but not a change in the Contract Sum) if the Contractor can substantiate that
there was significantly greater than normal inclement weather considering the full term of the
Contract Time.

F. Damages for delay. In the event the Contractor (including any Subcontractors of any tier) is
held to be entitled to damages from the Port for delay beyond the amount permitted in Section
8.02(B), the total combined damages to the Contractor and any Subcontractors of any tier for
each day of delay shall be limited to the reasonable, actual costs of the delay for which the Port
is wholly responsible. The limitation on damages set forth in this Section does not apply to any
damages arising exclusively from delay to which the Contractor is entitled to recover under
Section 8.03(F).

G. Limitation on damages. The Contractor shall not be entitled to damages arising out of loss of
efficiency; morale, fatigue, attitude, or labor rhythm; constructive acceleration; home office
overhead; expectant under run; trade stacking; reassignment of workers; rescheduling of Work,
concurrent operations; dilution of supervision; learning curve; beneficial or joint occupancy;
logistics; ripple; season change; extended or increased overhead or general conditions; profit
upon damages for delay; impact damages including cumulative impacts; or similar damages.
Any effect that such alleged costs may have upon the Contractor or its Subcontractors of any
tier is fully compensated through the markup on Change Orders paid through Section 8.02(B).

8.04 RESERVATION OF RIGHTS

A. Reservations of rights void unless signed by Port. Reservations of rights will be deemed waived
and are void unless any reserved rights are described in detail and are signed by the
Contractor and the Port.
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Procedure for unsigned reservations of rights. If the Contractor adds a reservation of rights not
signed by the Port to any Change Order, Unilateral Change Directive, Change Order proposal,
Application for Payment, or any other document, all amounts and all Work therein shall be
considered disputed and not payable until costs are re-negotiated or the reservation is
withdrawn or changed in a manner satisfactory to, and signed by, the Port. If the Port makes
payment based on a document that contains a reservation of rights not signed by the Port, and
if the Contractor cashes such payment, then the reservation of rights shall be deemed waived,
withdrawn, and of no effect.

8.05 UNIT PRICES

A.

Adjustment to Unit Prices. If Unit Prices are stated in the Contract Documents or subsequently
agreed upon, and if quantities originally contemplated are materially changed (less than eighty
percent (80%) or more than one hundred and twenty percent (120%) of the quantity estimated)
so that application of a Unit Price would be substantially unfair, the applicable Unit Price but not
the Contract Time, shall be adjusted if the Port prospectively approves a Change Order
revising the Unit Price.

Procedure to change Unit Prices. The Contractor or Port may request a Change Order revising
a Unit Price by submitting information to support the change. A proposed change to a Unit
Price will be evaluated by the Port based on the change in cost resulting solely from the change
in quantity, any change in production rate or method as compared to the original plan, and the
share, if any, of fixed expenses properly chargeable to the item. If the Port and Contractor
agree on the change, a Change Order will be executed. If the parties cannot agree, the
Contractor shall comply with the dispute resolution procedures (Article 11).

ARTICLE 9 - SUSPENSION AND TERMINATION OF CONTRACT
9.01 PORT'S RIGHT TO SUSPEND WORK

A. Port may suspend the Work. The Port may at any time suspend the Work, or any part thereof,

by giving notice to the Contractor. The Work shall be resumed by the Contractor as soon as
possible, but no later than fourteen (14) days after the date fixed in a notice to resume the
Work. The Port shall reimburse the Contractor for appropriate and reasonable expenses
consistent with Section 8.02 incurred by the Contractor as a result of the suspension, except
where a suspension is the result of the Contractor repeatedly or materially failing to carry out or
correct the Work in accordance with the Contract Documents, and the Contractor shall take all
necessary steps to minimize expenses.

Contractor obligations. During any suspension of Work, the Contractor shall take every
precaution to prevent damage to, or deterioration of, the Work. The Contractor shall be
responsible for all damage or deterioration to the Work during the period of suspension and
shall, at its sole expense, correct or restore the Work to a condition acceptable to the Port prior
to resuming Work.

9.02 TERMINATION OF CONTRACT FOR CAUSE BY THE PORT
A. Port may terminate for cause. If the Contractor is adjudged bankrupt or makes a general

assignment for the benefit of the Contractor’s creditors, if a receiver is appointed due to the
Contractor’s insolvency, or if the Contractor, in the opinion of the Port, persistently or materially
refuses or fails to supply enough properly skilled workmen or materials for proper completion of
the Contract, fails to make prompt payment to Subcontractors or suppliers for material or labor,
disregards laws, ordinances, or the instructions of the Port, fails to prosecute the Work
continuously with promptness and diligence, or otherwise materially violates any provision of
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the Contract, then the Port, without prejudice to any other right or remedy, may terminate the
Contractor after giving the Contractor seven (7) days’ written notice (during which period the
Contractor shall have the right to cure).

Procedure following termination for cause. Following a termination for cause, the Port may take
possession of the Project site and all materials and equipment, and utilize such materials and
equipment to finish the Work. The Port may also exclude the Contractor from the Project
site(s). If the Port elects to complete all or a portion of the Work, it may do so as it sees fit. The
Port shall not be required to accept the lowest bid for completion of the Work and may choose
to complete all or a portion of the Work using its own work force. If the Port elects to complete
all or a portion of the Work, the Contractor shall not be entitled to any further payment until the
Work is finished. If the expense of finishing the Work, including compensation for additional
managerial and administrative services of the Port, exceeds the unpaid balance of the Contract
Sum, the excess shall be paid by the Contractor.

Port’s remedies following termination for cause. The Port may exercise any rights, claims, or
demands that the Contractor may have against third persons in connection with the Contract,
and for this purpose the Contractor assigns and transfers to the Port all such rights, claims, and
demands.

Inadequate termination for cause converted to termination for convenience. If, after the
Contractor has been terminated for cause, it is determined that inadequate “cause” for such
termination exists, then the termination shall be considered a termination for convenience
pursuant to Section 9.03.

9.03 TERMINATION OF CONTRACT FOR CONVENIENCE BY THE PORT

A.

Port may terminate for convenience. The Port may, at any time (without prejudice to any right
or remedy of the Port), terminate all, or any portion of, the Contract for the Port’'s convenience
and without cause. The Contractor shall be entitled to receive payment consistent with the
Contract Documents only for Work properly executed through the date of termination, and
costs necessarily incurred by reason of the termination (such as the cost of settling and paying
claims arising out of the termination under subcontracts or orders), along with a fee of one
percent (1%) of the Contract Sum not yet earned on the whole or part of the Work. The total
amount to be paid to the Contractor shall not exceed the Contract Sum as reduced by the
amount of payments otherwise made. The Port shall have title to all Work performed through
the date of termination.

9.04 TERMINATION OF CONTRACT BY THE CONTRACTOR

A.

Contractor may terminate for cause. The Contractor may terminate the Contract if the Work is
stopped for a period of sixty (60) consecutive days through no act or fault of the Contractor or a
Subcontractor of any tier, for either of the following reasons:

1. Issuance of an order of a court or other public authority having jurisdiction that requires all
Work to be stopped; or

2. An act of government, such as a declaration of national emergency, that requires all Work
to be stopped.

Procedure for Contractor termination. If one of the reasons described in Section 9.04A exists,
the Contractor may, upon seven (7) days’ written notice to the Port (during which period the
Port has the opportunity to cure), terminate the Contract and recover from the Port payment for
Work executed through the date of termination in accordance with the Contract Documents and
for proven loss with respect to materials, equipment, tools, and construction equipment and
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machinery, including reasonable overhead and profit on Work executed and direct costs
incurred by reason of such termination. The total recovery of the Contractor shall not exceed
the unpaid balance of the Contract Sum.

Contractor may stop the Work for failure of Port to pay undisputed amounts. The Contractor
may stop Work under the Contract if the Port does not pay undisputed amounts due and owing
to the Contractor within fifteen (15) days of the date established in the Contract Documents. If
the Port fails to pay undisputed amounts, the Contractor may, upon fifteen (15) additional days’
written notice to the Port, during which the Port can cure, stop the Work until payment of the
amount owing has been received. The Contract Time shall be extended appropriately, and the
Contract Sum shall be increased by the amount of the Contractor’'s reasonable costs of
shut-down, delay, and start-up.

9.05 SUBCONTRACT ASSIGNMENT UPON TERMINATION

A.

Subcontracts assignhed upon termination. Each subcontract is hereby assigned by the
Contractor to the Port provided that:

1. The Port requests that the subcontract be assigned.

2. The assignment is effective only after termination by the Port and only for those
subcontracts that the Port accepts in writing.

3. The assignment is subject to the prior rights of the surety, if any, under any bond issued in
accordance with the Contract Documents.

When the Port accepts the assignment of a subcontract, the Port assumes the Contractor’s
rights and obligations under the subcontract, but only for events and payment obligations that
arise after the date of the assignment.

ARTICLE 10 - BONDS

10.01

A.

CONTRACTOR PERFORMANCE AND PAYMENT BONDS

Contractor to furnish performance and payment bonds. Within ten (10) days following its
receipt of a notice of award, and as part of the Contract Sum, the Contractor shall secure and
furnish duly executed performance and payment bonds using the forms furnished by the Port.
The bonds shall be executed by a surety (or sureties) reasonably acceptable to the Port,
admitted and licensed in the State of Washington, registered with the Washington State
Insurance Commissioner, and possessing an A.M. Best rating of "A-, FSC (6)" or better and be
authorized by the U.S. Department of the Treasury. Pursuant to RCW 39.08, the bonds shall
be in an amount equal to the Contract Sum, and shall be conditioned only upon the faithful
performance of the Contract by the Contractor within the Contract Time and upon the payment
by the Contractor of all taxes, fees, and penalties to the State of Washington and all laborers,
Subcontractors, and suppliers, and others who supply provisions, equipment, or supplies for
the performance of the Work covered by this Contract. The bonds shall be signed by the
person or persons legally authorized to bind the Contractor.

On contracts of one hundred fifty thousand dollars or less, at the option of the contractor as
defined in RCW 39.10.210, the Port may, in lieu of the bond, retain ten percent of the contract
amount for a period of thirty days after date of final acceptance, or until receipt of all necessary
releases from the department of revenue, the Employment Security Department, and the
Department of Labor and Industries and settlement of any liens filed under chapter 60.28
RCW, whichever is later. The recovery of unpaid wages and benefits must be the first priority
for any actions filed against retainage held by a state agency or authorized local government.
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For contracts of one hundred fifty thousand dollars or less, the Port may accept a full payment
and performance bond from an individual surety or sureties.

Port may notify surety. If the Port makes or receives a claim against the Contractor, the Port
may, but is not obligated to, notify the Contractor's surety of the nature and amount of the
claim. If the claim relates to a possibility of a Contractor’s default, the Port may, but is not
obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

ARTICLE 11 - DISPUTE RESOLUTION

11.01

A.

NOTICE OF PROTEST AND CLAIM

Dispute resolution procedure mandatory. All claims, direct or indirect, arising out of, or relating
to, the Contract Documents or the breach thereof, shall be decided exclusively by the following
alternative dispute resolution procedure, unless the parties mutually agree otherwise. If the Port
and Contractor agree to a partnering process to assist in the resolution of disputes, the
partnering process shall occur prior to, and not be in place of, the mandatory dispute resolution
procedures set forth below.

Notice of protest defined. Except for claims requiring notice before proceeding with the affected
Work as otherwise described in the Contract Documents, the Contractor shall provide
immediate oral notice of protest to the Engineer prior to performing any disputed Work and
shall submit a written notice of protest to the Port within seven (7) days of the occurrence of the
event giving rise to the protest that includes a clear description of the event(s). The protest
shall identify any point of disagreement, those portions of the Contract Documents believed to
be applicable, and an estimate of quantities and costs involved. When a protest relates to cost,
the Contractor shall keep full and complete records and shall permit the Port to have access to
those records at any time as requested by the Port.

Claim defined. A claim is a demand by one of the parties seeking adjustment or interpretation
of the Contract terms, payment of money, extension of time, or other relief with respect to the
terms of the Contract Documents. The term “claim” also includes all disputes and matters in
guestion between the Port and Contractor arising out of, or relating to, the Contract
Documents. Claims must be initiated in writing and include a detailed factual statement and
clear description of the claim providing all necessary dates, locations, and items of Work, the
date or dates on which the events occurred that give rise to the claim, the names of employees
or representatives knowledgeable about the claim, the specific provisions of the Contract
Documents that support the claim, any documents or oral communications that support the
claim, any proposed change in the Contract Sum (showing all components and calculations)
and/or Contract Time (showing cause and analysis of the resultant delay in the critical path),
and all other data supporting the claim. Claims shall also be submitted with a statement
certifying, under penalty of perjury, that the claim as submitted is made in good faith, that the
supporting cost and pricing data are true and accurate to the best of Contractor’s knowledge
and belief, that the claim is fully supported, and that the amount requested accurately reflects
the adjustment in the Contract Sum or Contract Time for which Contractor believes the Port is
liable. A claim shall be deemed to include all changes, direct and indirect, in cost and in time to
which the Contractor and Subcontractors of any tier are entitled and may not contain
reservations of rights without the Port’s written approval; any unapproved reservations of rights
shall be without effect.

Claim procedure. The Contractor shall submit a written claim within thirty (30) days of providing
written notice of protest. The Contractor may delay submitting supporting data by an additional
thirty (30) days if it notifies the Port in its claim that substantial data must be assembled. Any
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11.02

claim of a Subcontractor of any tier may be brought only through, and after review by and
concurrence of, the Contractor.

Failure to comply with notice of protest and claim requirements waives claims. Any notice of
protest by the Contractor and any claim of the Contractor, whether under the Contract or
otherwise, must be made pursuant to, and in strict accordance with, the applicable provisions of
the Contract. Failure to properly and timely submit a notice of protest or to timely submit a claim
shall waive the claim. No act, omission, or knowledge, actual or constructive, of the Port shall
waive the requirement for timely written notice of protest and a timely written claim, unless the
Port and the Contractor sign an explicit, unequivocal written waiver approved by the Port. The
Contractor expressly acknowledges and agrees that the Contractor’s failure to timely submit
required notices of protest and/or timely submit claims has a substantial impact upon, and
prejudices, the Port. For the purpose of calculating time periods, an “event giving rise to a
claim,” among other things, is not a Request for Information, but rather is a response that the
Contractor believes would change the Contract Sum and/or Contract Time.

False claims. The Contractor shall not make any fraudulent misrepresentations, concealments,
errors, omissions, or inducements to the Port in the formation or performance of the Contract. If
the Contractor or a Subcontractor of any tier submits a false or frivolous claim to the Port,
which for purposes of this Section 11.01(F) is defined as a claim based in whole or in part on a
materially incorrect fact, statement, representation, assertion, or record, the Port shall be
entitled to collect from the Contractor by offset or otherwise (without prejudice to any right or
remedy of the Port) any and all costs and expenses, including investigation and consultant
costs, incurred by the Port in investigating, responding to, and defending against the false or
frivolous claim.

Compliance with lien and retainage statutes required. If a claim relates to, or is the subject of, a
lien or retainage claim, the party asserting the claim may proceed in accordance with applicable
law to comply with the notice and filing deadlines prior to resolution of the claim by mediation or
by litigation.

Performance required pending claim resolution. Pending final resolution of a claim, the
Contractor shall continue to perform the Contract and maintain the Progress Schedule, and the
Port shall continue to make payments of undisputed amounts due in accordance with the
Contract Documents.

MEDIATION

Claims must be subject to mediation. At any time following the Port’s receipt of a written claim,
the Port may require that an officer of the Contractor and the Port’s designee (all with authority
to settle) meet, confer, and attempt to resolve a claim. If the claim is not resolved during this
meeting, the claim shall be subject to mandatory mediation as a condition precedent to the
initiation of litigation. This requirement can be waived only by an explicit, written waiver signed
by the Port and the Contractor.

Mediation procedure. A request for mediation shall be filed in writing with the other party to the
Contract, and the parties shall promptly attempt to agree upon a mediator. If the parties have
not reached agreement within thirty (30) days of the request, either party may file the request
with the American Arbitration Association, or such other alternative dispute resolution service to
which the parties mutually agree, with a copy to the other party, and the mediation shall be
administered by the American Arbitration Association (or other agreed service). The parties to
the mediation shall share the mediator’s fee and any filing fees equally. The mediation shall be
held in Pierce County, Washington, unless another location is mutually agreed upon.
Agreements reached in mediation shall be enforceable as settlement agreements in any court
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11.03

having jurisdiction thereof. Unless the Port and the Contractor mutually agree in writing
otherwise, all claims shall be considered at a mediation session that shall occur prior to Final
Completion.

LITIGATION

Claims not resolved by mediation are subject to litigation. Claims not resolved through
mediation shall be resolved by litigation, unless the parties mutually agree otherwise. The
venue for any litigation shall be Pierce County, Washington. The Contractor may bring no
litigation on claims, unless such claims have been properly raised and considered in the
procedures of this Article 11. The Contractor must demonstrate in any litigation that it complied
with all requirements of this Article.

Litigation must be commenced promptly. All unresolved claims of the Contractor shall be
waived and released, unless the Contractor has complied with the requirements of the Contract
Documents, and litigation is served and filed within 180 days of the date of Substantial
Completion approved in writing by the Port or termination of the Contract. The pendency of
mediation (the time period between receipt by the non-requesting party of a written mediation
request and the date of mediation) shall toll these deadlines until the earlier of the mediator
providing written notice to the parties of impasse, or thirty (30) days after the date of the
mediation session.

Port not responsible for attorneys’ fees. Neither the Contractor nor a Subcontractor of any tier,
whether claiming under a bond or lien statute or otherwise, shall be entitled to attorneys’ fees
directly or indirectly from the Port (but may recover attorneys’ fees from the bond or statutory
retainage fund itself to the extent allowable under law).

Port may join Contractor in dispute. The Port may join the Contractor as a party to any litigation
or arbitration involving the alleged fault, responsibility, or breach of contract of the Contractor or
Subcontractor of any tier.

ARTICLE 12 - MISCELLANEOUS

12.01

A.

12.02

GENERAL

Rights and remedies are cumulative. The rights and remedies of the Port set forth in the
Contract Documents are cumulative, and in addition to and not in limitation of, any rights and
remedies otherwise available to the Port. The pursuit of any remedy by the Port shall not be
construed to bar the Port from the pursuit of any other remedy in the event of similar, different,
or subsequent breaches of this Contract. All such rights of the Port shall survive completion of
the Project or termination of the Contractor.

Reserved rights do not give rise to duty. The rights reserved or possessed by the Port to take
any action shall not give rise to a duty for the Port to exercise any such right.

WAIVER

Waiver must be in writing and authorized by Port. Waiver of any provisions of the Contract
Documents must be in writing and authorized by the Port. No other waiver is valid on behalf of
the Port.

Inaction or delay not a waiver. No action, delay in acting, or failure to act by the Port shall
constitute a waiver of any right or remedy of the Port, or constitute an approval or
acquiescence of any breach or defect in the Work, nor shall any delay or failure of the Port to
act waive or otherwise prejudice the right of the Port to enforce a right or remedy at any
subsequent time.
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12.03

12.04

12.05

12.06

12.07

Claim negotiation not a waiver. The fact that the Port and the Contractor may consider,
discuss, or negotiate a claim that has or may have been defective or untimely under the
Contract, shall not constitute a waiver of the provisions of the Contract Documents, unless the
Port and the Contractor sign an explicit, unequivocal waiver.

GOVERNING LAW

Washington law governs. This Contract and the rights and duties of the parties hereunder shall
be governed by the internal laws of the State of Washington, without regard to its conflict of law
principles.

COMPLIANCE WITH LAW

Contractor to comply with applicable laws. The Contractor shall at all times comply with all
applicable Federal, State and local laws, ordinances, and regulations. This compliance shall
include, but is not limited to, the payment of all applicable taxes, royalties, license fees,
penalties, and duties.

Contractor to provide required notices. The Contractor shall give notices required by all
applicable Federal, State and local laws, ordinances, and regulations bearing on the Work.

Contractor to confine operations at site to permitted areas. The Contractor shall confine
operations at the Project site to areas permitted by applicable laws, ordinances, permits, rules
and regulations, and lawful orders of public authorities and the Contract Documents.

ASSIGNMENT

Assignment. The Port and Contractor respectively bind themselves, their partners, successors,
assigns, and legal representatives to the other party and to the partners, successors, assigns,
and legal representatives of such other party. The Contractor may not assign, transfer, or
novate all or any portion of the Contract, including but not limited to, any claim or right to the
Contract Sum, without the Port’s prior written consent. If the Contractor attempts to make an
assignment, transfer, or novation without the Port’s consent, the assignment shall be of no
effect, and Contractor shall nevertheless remain legally responsible for all obligations under the
Contract. The Contractor also shall not assign or transfer, to any third party, any claims it may
have against the Port arising under the Contract or otherwise related to the Project.

TIME LIMIT ON CAUSES OF ACTION

Time limit on causes of action. The Port and Contractor shall commence all causes of action,
whether in contract, tort, breach of warranty, or otherwise, against the other arising out of, or
related to, the Contract in accordance with the requirements of the dispute resolution procedure
set forth in Article 11 of these General Conditions, within the time period specified by applicable
law, and within the time limits identified in the Contract Documents. The Contractor waives all
claims and causes of action not commenced in accordance with this Section 12.06.

SERVICE OF NOTICE

Notice. Written notice under the Contract Documents by either the Contractor or Port may be
served on the other party by personal service, electronic or facsimile transmission, or delivery
service to the last address provided in writing to the other party. For the purpose of measuring
time, notice shall be deemed to be received by the other party on the next business day
following the sender’s electronic or facsimile transmittal or delivery by delivery service.
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12.08

12.09

RECORDS

Contractor and Subcontractors to maintain records and cooperate with Port audit. The
Contractor and Subcontractors of any tier shall maintain books, ledgers, records, documents,
estimates, bids, correspondence, logs, schedules, emails, and other tangible and electronic
data and evidence relating or pertaining to costs and/or performance of the Contract (“records”)
to such extent, and in such detail, as will properly reflect and fully support compliance with the
Contract Documents and with all costs, charges, and other amounts of whatever nature. The
Contractor shall preserve these records for a period of six (6) years following the date of Final
Acceptance under the Contract. Within seven (7) days of the Port’s request, both during the
Project and for six (6) years following Final Acceptance, the Contractor and Subcontractors of
any tier shall make available, at their office during normal business hours, all records for
inspection, audit, and reproduction (including electronic reproduction) by the Port or its
representatives; failure to fully comply with this requirement shall constitute a material breach
of contract and a waiver of all claims by the Contractor and Subcontractors of any tier.

Rights under RCW 42.56. The Contractor agrees, on behalf of itself and Subcontractors of any
tier, that any rights under Chapter 42.56 RCW will commence at Final Acceptance, and that the
invocation of such rights at any time by the Contractor or a Subcontractor of any tier, or their
respective representatives, shall initiate an equivalent right to disclosures from the Contractor
and Subcontractors of any tier for the benefit of the Port.

STATUTES

Contractor to comply with Washington statutes. The Contractor shall abide by the provisions of
all applicable statutes, regulations, and other laws. Although a number of statutes are
referenced in the Contract Documents, these references are not meant to be, and are not, a
complete list.

1. Pursuant to RCW 39.06, “Registration, Licensing of Contractors,” the Contractor shall be
registered and licensed as required by the laws of the State of Washington, including but
not limited to RCW 18.27, “Registration of Contractors,” and shall satisfy all State of
Washington bonding and insurance requirements. The Contractor shall also have a
current state Unified Business ldentifier number; have industrial insurance coverage for
the Contractor’'s employees working in Washington as required by Title 51 RCW; have an
Employment Security Department number as required by Title 50 RCW; have a state
excise tax registration number as required in Title 82 RCW; and not be disqualified from
bidding on any public works contract under RCW 39.06.010 (unregistered or unlicensed
contractors) or RCW 39.12.065(3) (prevailing wage violations).

2. The Contractor shall comply with all applicable provisions of RCW 49.28, “Hours of Labor.”

3. The Contractor shall comply with pertinent statutory provisions relating to public works of
RCW 49.60, “Discrimination.”

4. The Contractor shall comply with pertinent statutory provisions relating to public works of
RCW 70.92, “Provisions in Buildings for Aged and Handicapped Persons,” and the
Americans with Disabilities Act.

5. Pursuant to RCW 50.24, “Contributions by Employers,” in general, and RCW 50.24.130 in
particular, the Contractor shall pay contributions for wages for personal services
performed under this Contract or arrange for an acceptable bond.
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6. The Contractor shall comply with pertinent provisions of RCW 49.17, “Washington
Industrial Safety and Health Act,” and Chapter 296-155 WAC, “Safety Standards for
Construction Work.”

7. Pursuant to RCW 49.70, “Worker and Community Right to Know Act,” and WAC
296-62-054 et seq., the Contractor shall provide to the Port, and have copies available at
the Project site, a workplace survey or material safety data sheets for all “hazardous”
chemicals under the control or use of Contractor or any Subcontractor of any tier.

8. All products and materials incorporated into the Project as part of the Work shall be
certified as “asbestos-free” and “lead-free” by United States standards, and shall also be
free of all hazardous materials or substances. At the completion of the Project, the
Contractor shall submit certifications of asbestos-free and of lead-free materials certifying
that all materials and products incorporated into the Work meet the requirements of this
Section, and shall also certify that materials and products incorporated into the Work are
free of hazardous materials and substances.

END OF SECTION
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PART 1 - GENERAL
1.01 DEFINITIONS

A.

C.

The Work for the Project is defined as the scope of work set forth in each Task Order. The
general term Work includes the overall scope of the on-call contract for Marshall Avenue Auto
Facility Pavement Maintenance 2020-2021 and miscellaneous associated tasks.

Project Submittals are submittals due with each Task Order. General Submittals are for the

overall on-call contract for Marshall Avenue Auto Facility Pavement Maintenance 2020-2021.
General Submittals includes all pre-award submittals and additionally (but not limited to) the

following:

1. Weighted Wage Rates
2. Contractors Equipment Rates and List
3. Emergency Contracts

The Engineer is the individual identified by the Port as having delegated authority under the
Contract for the specific Task Order.

1.02 CONTRACTOR'S COST ESTIMATE

A. Prior to any Work being performed by the Contractor, the Engineer identified for a Task Order
will forward the Contractor a proposed scope of work and may additionally request a site visit
with the Contractor. The Contractor shall review the proposed scope of work and become
familiar with all site conditions and constraints and review the Contract Documents for specific
requirements for the scope of work.

1. Contractor shall review with the Engineer the Work restraints, submittals, requirements for
security and access to the site, and all other coordination and Task Order requirements
that may be required and submit all costs associated with the Task Order with their Task
Order proposal.

B. The Contractor shall provide the Engineer with a detailed cost estimate for the proposed scope
of work on the template provided by the Port. The Contractor’s cost estimate shall identify the
estimated unit quantities for the Work and, as needed, further labor, material, and equipment
costs for the Work if no unit price exists for the Work being estimated.

1. Fortask order Work not included in the bid Schedule of Unit Prices, the additional Work
will be paid preferably as negotiated unit price(s), or lump sum(s), or on a time and
material basis if unit pricing or lump sums cannot be negotiated at the time of Task Order
negotiation. The Contractor shall provide backup information for its pricing of items not
included on the Schedule of Unit Prices when requested by the Project Manager, including
as needed Work proposed to be performed by a Subcontractor.

2. The Contractor’s cost estimate shall include only those mark-ups allowed by the Contract.
Markups for Task Order pricing on time and material work and shall be as defined in
Section 00 72 00 — General Conditions, paragraph 8.02 B. The estimate shall include a
final Project estimate which will be the basis for the Task Order amount.

3. The Contractor shall submit its cost estimate within five (5) calendar days of receipt of the
proposed scope of work.

4. Estimates shall also include an estimated start date and an estimated duration, in calendar
days, to complete the proposed scope of work.
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C. EXECUTED TASK ORDERS

1.

If the Port accepts the Contractor’s cost estimate, the Port’s Contracting Department will
issue the Contractor an executed Task Order for the Work set forth therein. The
Contractor shall do no Work without a fully executed Task Order from the Port. Work shall
be coordinated through the Engineer.

D. PROCEEDING WITH THE WORK

1.

The Task Order will serve as notice to the Contractor to proceed. The Contractor shall
begin work within five (5) calendar days of receipt of the executed Task Order unless
otherwise noted and agreed upon with the Engineer. No mobilization on site shall occur
until all required pre-Work submittals are submitted and accepted by the Project Manager.

E. REVISION OF THE AMOUNT AUTHORIZED

1.

The Contractor shall immediately notify the Engineer immediately if it ever determines that
the Work cannot be completed within the Contract Time. The Contractor shall provide the
Engineer with a revised estimate and schedule within two (2) calendar days of providing
such notice. The Contractor shall not proceed with any Work that would result in
exceeding the authorized not-to-exceed amount identified in the Task Order without
confirmation from the Engineer. If a revised Task Order total is negotiated, the Engineer
will issue an amendment to the Task Order.

F. PAYMENT FOR ON-CALL WORK

1.

Upon satisfactory completion and acceptance of the Work, the Contractor shall submit to
the Port an invoice for such Work. The Contractor shall attach a copy of the Task Order
with the invoice.

The Port will not make payment on any Task Order invoice until all required Intents have
been filed with the Department of Labor & Industries (L&l).

Contractor shall pay prevailing wages for all work that would otherwise be subject to the
requirements of chapter 39.12 RCW. Prevailing wages for all work performed pursuant to
each Task Order must be the prevailing wage rates in effect at the beginning date for each
contract year. On-Call contracts shall have prevailing wage rates updated annually.

Intents and affidavits for prevailing wages paid shall be submitted annually for all work
completed within the previous twelve- (12-) month period of the On-Call contract.

Payment will be based on the Schedule of Unit Prices. The Contractor shall include (or
attach) the following items pertaining to the Project as part of each invoice:

a. Port assigned Contract number, and if applicable, Project ID number and Task ID
number.

Quantity and type of Work as described in the Schedule of Unit Prices.

Copy of signed Contractor Work Authorization.

Contractor’'s Partial Release and Waiver of Lien (Form available on Port Website)
Amounts paid to Subcontractors and Suppliers (Form available on Port Website)

-~ o 2 o0 T

Copies of Intents to Pay Prevailing Wages for any new sub-tier contractor doing Work
for the Task Order.
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6. The invoice shall provide an itemized accounting of the labor, material, and equipment
costs for the Work, all Subcontractor Work where applicable, and all approved mark-ups.
Each invoice shall have backup documentation that supports the invoice including daily
reports, material invoices and equipment rental invoices per the Schedule of Unit Prices.

7. Failure to provide completed invoice information and back-up documentation will delay the
payment process and the invoice will be returned to the Contractor for completion.

8. When more than one invoice is submitted for an individual Task Order, the invoice shall
clearly be marked Partial or Final invoice.

1.03 COMPLETION

A. Substantial Completion will be issued at the completion of each Task Order once all Work is
complete and all Project submittals have been accepted by the Engineer and following any
revision to the Task Order, as may be needed, is executed.

1. The Engineer will issue the Notice of Substantial Completion. Final Task Order Invoices
should be submitted within thirty (30) days of such notice.

B. Final Completion of the Contract will be determined once Substantial Completion has been
determined and additional required submittals have been received by the Engineer.

C. Final Acceptance will be issued once all additional required submittals have been accepted by
the Port per the Contract Documents.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION — NOT USED
END OF SECTION
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PART 1 - GENERAL
1.01 SUMMARY

A. This Section includes requirements for the Contractor’s insurance.
1.02 SUBMITTAL REQUIREMENTS

A. Evidence of the required insurance within ten (10) days of the issued Notice of Award to the
Contractor.

B. Updated evidence of insurance as required until final completion.
1.03 COMMERCIAL GENERAL LIABILITY (CGL) INSURANCE

A. The Contractor shall secure and maintain until Final Completion, at its sole cost and expense,
the following insurance in carriers reasonably acceptable to the Port, licensed in the State of
Washington, registered with the Washington State Insurance Commissioner, and possessing
an A.M. Best rating of “A-, FSC six (6)” or better.

B. The Port of Tacoma (Port) and the Northwest Seaport Alliance (NWSA) will be included as
additional insureds for both ongoing and completed operations by endorsement to the policy
using 1ISO Form CG 20 10 11 85 or forms CG 20 10 04 13 and CG 20 37 04 13 (or equivalent
coverage endorsements). The inclusion of the Port and the NWSA as additional insureds shall
not create premium liability for either the Port nor the NWSA.

Also, by endorsement to the policy, there shall be:
1. An express waiver of subrogation in favor of the Port;
2. A cross liabilities clause; and

3. An endorsement stating that the Contractor’s policy is primary and not contributory with
any insurance carried by the Port.

C. If the Contractor, Supplier, or Subcontractors will perform any work requiring the use of a
licensed professional, per RCW 18, the Contractor shall provide evidence to the Port of
professional liability insurance in amounts not less than $1,000,000.

D. This insurance shall cover all of the Contractor's operations, of whatever nature, connected in
any way with the Contract, including any operations performed by the Contractor’s
Subcontractors of any tier. It is the obligation of the Contractor to ensure that all
Subcontractors (at whatever level) carry a similar program that provides the identified
types of coverage, limits of liability, inclusion of the Port and the NWSA as additional
insured(s), waiver of subrogation and cross liabilities clause. The Port reserves the right
to reject any insurance policy as to company, form, or substance. Contractor’s failure to
provide, or the Port’s acceptance of, the Contractor’s certificate of insurance does not waive
the Contractor’s obligation to comply with the insurance requirements of the Contract as
specifically described below:

1. Commercial General Liability Insurance on an Occurrence Form Basis including, but not
limited to:

a. Bodily Injury Liability;
b. Property Damage Liability;

c. Contractual Liability;
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d. Products - Completed Operations Liability;
e. Personal Injury Liability;

Alternatively, a Commercial General Liability (CGL) policy is acceptable if all of the above
coverages are incorporated in the policy and there are no marine exclusions that will
remove coverage for either vessels or work done by or above or around the water.

2.  Comprehensive Automobile Liability including, but not limited to:

Bodily Injury Liability;

a.

b. Property Damage Liability;
c. Personal Injury Liability;

d

Owned and Non-Owned Automobile Liability; and
e. Hired and Borrowed Automobile Liability.

3. Technology Professional Liability Errors and Omissions Insurance appropriate to the
Consultant’s profession and work hereunder, with limits not less than $2,000,000 per
occurrence. Coverage shall be sufficiently broad to respond to the duties and obligations
as is undertaken by the Vendor in this agreement and shall include, but not be limited to,
claims involving infringement of intellectual property, copyright, trademark, invasion of
privacy violations, information theft, release of private information, extortion and network
security. The policy shall provide coverage for breach response costs as well as regulatory
fines and penalties as well as credit monitoring expenses with limits sufficient to respond
to these obligations.

The policy shall include, or be endorsed to include, property damage liability coverage
for damage to, alteration of, loss of, or destruction of electronic data and/or information
“property” of the Agency in the care, custody, or control of the Vendor.

E. Except where indicated above, the limits of all insurance required to be provided by the
Contractor shall be not less than $2,000,000 for each occurrence. If the coverage is
aggregated, the coverage shall be no less than two times the per occurrence or per claim limit.
However, coverage in the amounts of these minimum limits shall not be construed as to relieve
the Contractor from liability in excess of such limits. Any additional insured endorsement shall
NOT be limited to the amounts specified by this Contract, unless expressly waived in writing by
the Port.

F. Contractor shall certify that its operations are covered by the Washington State Worker's
Compensation Fund. The Contractor shall provide its Account Number or, if self-insured, its
Certificate of Qualification Number. The Contractor shall also provide evidence of Stop-Gap
Employers’ Liability Insurance.

United States Longshoremen’s and Harbor Worker's Act (USL&H) and Jones Act may be
required for this project. The Contractor shall be solely responsible for determining the
applicability of USL&H and Jones Act coverage. The failure of the Contractor to procure either
USL&H or Jones Act coverage shall at no time create liability on the part of the Port. The
Contractor shall bear all responsibility and shall indemnify and hold harmless the Port for any
and all liability, cost, and/or damages.

G. The Contractor shall furnish, within ten (10) days following issuance of the Notice of Award, a
certificate of insurance satisfactory to the Port evidencing that insurance in the types and
minimum amounts required by the Contract Documents has been secured. The Certificate of

Project No. 201098.01 007316-2
Contract No. 071296



DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS
SECTION 00 73 16 - INSURANCE REQUIREMENTS

Insurance shall be signed by an authorized representative of the insurer together with a copy of
the endorsement, which shows that the Port and the NWSA are named as additional
insured(s).

H. Contractor shall provide at least forty-five (45) days prior written notice to the Port of any
termination or material change, or ten (10) day's-notice in the case of non-payment of
premium(s).

I. If the Contractor is required to make corrections to the Work after Final Completion, the
Contractor shall obtain at its own expense, prior to the commencement of any corrective work,
insurance coverage as required by the Contract Documents, which coverage shall be
maintained until the corrections to the Work have been completed and accepted by the Port.

1.04 BUILDER’S RISK INSURANCE

A. Until Final Completion of the Work, the construction Work is at the risk of the Contractor and
no partial payment shall constitute acceptance of the Work or relieve the Contractor of
responsibility of completing the Work under the Contract.

B. To the extent the Work provided under this Contract does not include the construction,
rehabilitation or repair of any dam, road or bridge, and whenever the estimated cost of the
Work is less than $25,000,000, the Port and Contractor acknowledge that the Port will
purchase, or has purchased, from a company or companies lawfully authorized and admitted to
do business in Washington, property insurance written on a Builder’s Risk “all-risk” (including
Earthquake and Flood with applicable sub-limits) or equivalent policy form to cover the course
of construction in the amount of the full insurable value thereof. This property insurance shall
be maintained, unless otherwise provided in the Contract Documents or otherwise agreed in
writing by all persons and entities who are beneficiaries of such insurance, until final payment
has been made or until no person or entity other than the Port has an insurable interest in the
property, whichever is later. Without further endorsement, the coverage afforded by this
insurance includes the interests of the Port, the Contractor, and Subcontractors of any tier on
the Project. Coverage for materials intended to be installed in the facility will be covered by the
Builder’'s Risk policy. Losses up to the deductible amount, and payment of any deductible
amount, shall be the responsibility of the Contractor. All tools and equipment not intended as
part of the construction or installation (including but not limited to Contractor’s equipment and
tools) will NOT be covered by the policy.

To the extent the Work provided under this Contract involves any dam, roadway or bridge, the
value of which exceeds $250,000, or whenever the estimated cost of the Work is equal to or
greater than $25,000,000, Contractor will purchase from a company or companies lawfully
authorized and admitted to do business in Washington, property insurance written on a
Builder’s Risk “all-risk” (excluding Earthquake and Flood with applicable sub-limits) or
equivalent policy form to cover the course of construction in the amount of the full insurable
value thereof. This Builder's Risk insurance shall be maintained, unless otherwise provided in
the Contract Documents or otherwise agreed in writing by all persons and entities who are
beneficiaries of such insurance, until final payment has been made or until no person or entity
other than the Port has an insurable interest in the property, whichever is later. Contractor shall
provide evidence satisfactory to the Port confirming the coverage afforded by this insurance
shall include the interests of the Port, the Contractor, and Subcontractors of any tier on the
Project. Coverage for materials intended to be installed in the facility will be covered by the
Builder’'s Risk policy purchased by the Contractor. Losses up to the deductible amount, and
payment of any deductible amount, shall be the responsibility of the Contractor.
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In all instances, the Contractor shall obtain property insurance for all Contractor-owned
equipment and tools and, in the event of loss, payment of any deductible amount shall be the

responsibility of the Contractor.
PART 2 - PRODUCTS - NOT USED

PART 3 - PRODUCTS - NOT USED
END OF SECTION
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CONTRACTS

registration number and other information required by the Department of Labor and
Industries.

3. The statement, and any supplemental statements, shall be filed in accordance with the
requirements of the Department of Labor and Industries. No progress payment shall be
made until the Port receives such certified statement.

G. The Contractor shall post, in a location readily visible to workers, at the Project site: (i) a copy
of the Statement of Intent to Pay Prevailing Wages approved by the Industrial Statistician of the
Department of Labor and Industries and (ii) the address and telephone number of the Industrial
Statistician of the Department of Labor and Industries to whom a complaint or inquiry
concerning prevailing wages may be directed.

H. If a State of Washington prevailing wage rate conflicts with another applicable wage rate (such
as Davis-Bacon Act wage rate) for the same labor classification, the higher of the two shall
govern.

I. Pursuant to RCW 39.12.060, if any dispute arises concerning the appropriate prevailing wage
rate for work of a similar nature, and the dispute cannot be adjusted by the parties in interest,
including labor and management representatives, the matter shall be referred for arbitration to
the Director of the Department of Labor and Industries, and his or her decision shall be final
and conclusive and binding on all parties involved in the dispute.

J. Immediately following the end of all Work completed under this Contract, the Contractor and
each Subcontractor of any tier, shall file an approved Affidavit of Wages Paid with the
Department of Labor and Industries.

K. The Contractor shall defend (at the Contractor’s sole cost, with legal counsel approved by
Port), indemnify, and hold the Port harmless from all liabilities, obligations, claims, demands,
damages, disbursements, lawsuits, losses, fines, penalties, costs, and expenses, whether
direct, indirect, including, but not limited to, attorneys’ fees and consultants’ fees and other
costs and expenses, from any violation or alleged violation by the Contractor or any
Subcontractor of any tier of RCW 39.12 (“Prevailing Wages on Public Works”) or RCW Title 51
(“Industrial Insurance”), including, but not limited to, RCW 51.12.050.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION - NOT USED
END OF SECTION
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PART 1 - GENERAL
1.01 REQUIREMENTS APPLICABLE PORT-WIDE

A. The Contractor shall submit, prior to the start of Work, a list of emergency contact numbers for
itself and its Subcontractors, Suppliers, and manufacturer representatives. Each person on the
Project site shall have a valid identification card that is tamper proof with laminated photo
identification, such as one (1) of the following:

1.
2.
3.
4,
5.

State-issued Driver’s license (also required if driving a vehicle)
Card issued by a governmental agency

Passport

Pacific Maritime Association card

Labor organization identification card

B. Identification cards shall be visible while on the Project site or easily displayed when requested.
PART 2 - PRODUCTS - NOT USED
PART 3 - EXECUTION - NOT USED

END OF SECTION
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PART 1 - GENERAL
1.01 SCOPE

A. The accompanying Specifications describe the location and type of Work to be performed
under this project.

B. The Work under this contract is to provide, furnish and install all labor, materials and equipment
required to complete the work, installed, tested, and ready for use, and as described in these
documents.

C. Work shall be allocated by the Engineer based upon tenant and project schedule requirements.
When Work is identified, the Engineer will meet with the Contractor on site to describe and
identify the work limits, after which the Contractor will submit within five (5) days of return
receipt of an approved work allocation (task order), or as agreed by the Engineer. A request by
the Engineer to the Contractor shall not constitute authorization to the Contractor to proceed
with the proposed work. The Port anticipates executing two task orders under this contract.

D. Before execution of work under this contract, the Contractor mush have received a written
authorization from the Engineer.

1.02 LOCATION

A. The work is located at:
2810 Marshall Ave B

Tacoma, WA 98421

1.03 WORK PERFORMED UNDER SEPARATE CONTRACTS

A. The Contractor shall, by way of the Engineer, familiarize itself with other contracts which have
been awarded, about to be awarded or are in progress in the same or immediate area. The
Contractor shall coordinate the progress of its work with the established schedules for
completion and phasing.

1.04 DAILY WORK REPORT

A. The Contractor shall be responsible for providing a daily work report to the Engineer. This
report is to be submitted to the Engineer no later than 12:00 PM the day after each shift the
Contractor and/or their subcontractor has worked. Daily work reports shall indicate the
following:

1. The date and start/stop time of the shift.
2. The prevailing weather conditions and temperature during the course of work.

3. A brief narrative of all work initiated and/or completed during that shift inlcuding an
estimate of preliminary quantities and work area.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION - NOT USED
END OF SECTION
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PART 1 - GENERAL
1.01 SUMMARY
A. This Section specifies work sequence and constraints.

B. The purpose of the milestones, sequence and limitations of construction are to ensure that the
Contractor understands the requirements and limitations on its work by the specific
characteristics of the Contract, schedules and conducts work in a manner consistent with
achieving these purposes, and complies with the construction schedule, the specific sequence,
constraints, milestones and limitations of work specified.

C. Sequence of construction. Plan the sequence of construction to accommodate all the
requirements of the specifications. The Contract Price shall include all specified requirements
as described in this Section.

1.02 RELATED SECTIONS
A. A. Section 01 10 00 - Access to the Site

1.03 CONTRACTOR ACCESS AND USE OF PREMISES
A. Activity Regulations

1. Ensure Contractor personnel deployed to the project become familiar with and follow all
regulations or restrictions established by the Engineer.

B. Working Facility

1. The Facility will remain in operation for the duration of construction. The Contractor shall
conduct all items of the Work in such a manner as to prevent interference with the normal
operations of the Facility.

C. Work Site Regulations

1. Keep within the limits of work and assigned avenues of ingress and egress. Do not enter
any areas outside the designated work location unless previously approved by the
Engineer. The Contractor must comply with the following conditions:

a. Restore all common areas to a clean and useable condition that permits the
resumption of Tenant operations after the Contractor ceases daily work.

b. Be responsible for control and security of Contractor-owned equipment and materials
at the work site. Report to Port Security (phone (253) 383-9472) any
missing/lost/stolen property.

c. Ensure all materials, tools and equipment will be removed from the site or secured
within the designated laydown area at the end of each shift.

1.04 CONSTRAINTS - GENERAL
A. Access to the Site

1. Contractor access to the project facility will be by Marshall Avenue. Contractor access to
project site shall be conducted through gates identified by the Engineer.The Contractor
may be required to relocate entry and related work areas as required by the Engineer.Only
one vehicle enters through the security gate on the site at a time. Entering vehicles stop
upon entry until the gate closes behind them.
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Contractor shall schedule and confine hours of operation from 0300 to 2300, seven days a
week, in accordance with staffed gate hours.

Contractor employee and private vehicles shall be parked in a designated area of the Auto
Warehousing Company employee parking lot. Contractor vehicles shall be used to
transport contractor employees to and from work areas within the Project area.

Contractor vehicles allowed within the secured Auto Warehousing Company lot shall be
branded with company information and shall employ flashing yellow construction lights.

The Contractor shall coordinate activities through the Engineer to minimize interferences
with Port activities.

B. Constraints for Work at Site

9.

10.

Work schedule at the terminal will be coordinated by the Engineer with the tenant.
The Contractor shall maintain a flexible schedule to accommodate terminal operations.

A list of all workers (including all Subcontractors) is to be provided to the Engineer for
workers that will be onsite. The list shall be updated if new workers are on the project.

All workers are required to have a valid Washington State drivers license - documentation
shall be provided to the Engineer prior to the worker accessing the Site.

All workers that operate a motor vehicle as part of the work are required to provide current
proof of auot insurance - documentation shall be provided to the Engineer prior to the
worker accessing the Site.

Equipment may be staged and stored on-site as directed and coordinated by the
Engineer. All staging areas shall be secured with locking gates.

Motor vehicles used for the Work shall be locked when not in use.
Construction vehicles shall have the ignition locked out when not in use.
Maximum speed of 10 mph inside the site security fence.

Stay in travel lanes inside the site security fence and don't cross vacant vehicle parking
areas.

PART 2 - PRODUCTS
PART 3 - EXECUTION

END OF SECTION
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PART 1 - GENERAL
1.01 SUMMARY

A. Procedures for preparation and submittal of applications for progress payments.
1.02 PAYMENT PROCEDURES

A.

Monthly pay estimates shall clearly identify the work performed for the given time period based
on the approved Schedule of Values.

1.

At the Pre-construction meeting, the Engineer and the Contractor shall agree upon a date

each month when payment applications shall be submitted.

For each pay estimate the Contractor shall submit the following:

1.

3.

Completed “Application and Certificate for Payment” on form as required by Division 01 or
as established by the Engineer.

Completed “Amounts Paid to Subcontracts and Suppliers” showing total contract amount,
amount paid this estimate, total paid to date, and balance owing.

Completed “Conditional Release and Waiver of Liens and Claims.”

Prior to submitting a payment application, the Contractor and Engineer shall meet each month
to review the work accomplished to determine the actual quantities including labor, materials
and equipment charges to be billed.

1.

Prior to the payment application meeting, the Contractor shall submit to the Engineer all
measurement documentation as referenced in these contract documents; to include all
measurement by weight, volume or field.

For all change work being done on a force account basis, the Contractor shall submit prior
to meeting with Engineer all Force Account back-up documentation as required to process
the payment application where Force Account work is being billed. The Engineer and the
Contractor shall review the documentation at the payment application meeting to verify
guantities and review the work accomplished.

The Contractor shall bring a copy of all documentation to the pay application meeting with
the Engineer.

The Contractor shall submit the updated baseline project schedule for review prior to
submitting the payment application to ensure the payment processing is not held up due to
necessary schedule revisions.

D. Following the Engineers’ review, the Contractor shall submit the agreed upon pay estimate
electronically, with complete supporting documentation, using e-Builder®.

1.03 PAYMENT PRICING

A. Pricing for the various lump sum or unit prices in the Bid Form, as further specified herein, shall
include all compensation to be received by the Contractor for furnishing all tools, equipment,
supplies, and manufactured articles, and for all labor, operations, and incidentals appurtenant
to the items of work being described, as necessary to complete the various items of the work in
accordance with the requirements of the Contract Documents.

B. Pricing also includes all costs of compliance with the regulations of public agencies having
jurisdiction, including safety and health requirements of the Occupational Safety and Health
Administration of the U.S. Department of Labor (OSHA).
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No separate payment will be made for any item that is not specifically set forth in the Bid Form,
and all costs therefore shall be included in the prices named in the Bid Form for the various
appurtenant items of work.

All other work not specifically mentioned in the measurement and payment sections identified
below shall be considered incidental to the work performed and merged into the various unit
and lump sum prices bid. Payment for work under one item will not be paid for under any other
item.

The Port of Tacoma reserves the right to make changes should unforeseen conditions
necessitate such changes. Where work is on a unit price basis, the actual quantities
occasioned by such changes shall govern the compensation.

1.04 LUMP SUM MEASUREMENT

A.

Lump sum measurement will be for the entire item, unit of Work, structure, or combination
thereof, as specified and as indicated in the Contractor’s submitted bid.

1. If the Contractor requests progress payments for lump sum items, such progress
payments will be made in accordance with an approved Schedule of Values. The quantity
for payment for completed work shall be an estimated percentage of the lump sum
amount, agreed to between the Engineer and Contractor, payable in monthly progress
payments in increments proportional to the work performed in amounts as agreed between
the Engineer and the Contractor.

1.05 MEASUREMENT OF QUANTITIES FOR UNIT PRICES

A.

Measurement Standards:

1. All Work to be paid for at a contract price per unit measurement, as indicated in the
Contractor’s submitted bid, will be measured by the Engineer in accordance with United
States Standard Measures.

Measurement by Area: Measurement by area will be by the square dimension shown on the
Contract Drawings or as specified. Method of square measurement will be by measurement
reel or handheld GPS.

Linear Measurement: Linear measurement will be by the linear dimension listed or indicated in
the Contractor’'s submitted bid. Unless otherwise indicated, items, components, or Work to be
measured on a linear basis will be measured at the centerline of the item in place.

Field Measurement for Payment:

1. The Contractor shall take all measurements by providing equipment, workers, and survey
crews as required to measure quantities in accordance with the provisions for
measurement specified herein. No allowance will be made for specified tolerances.

2. The Engineer will verify all quantities of Work performed by the Contractor on a unit-price
basis, for progress payment purposes.

1.06 REJECTED, EXCESS, OR WASTED MATERIALS

A.

Quantities of material wasted or disposed of in a manner not called for under the Contract;
rejected loads of material, including material rejected after it has been placed by reasons of the
failure of the Contractor to conform to the provisions of the Contract; material not unloaded
from the transporting vehicle; material placed outside the lines indicated on the Contract
Drawings or established by the Engineer; or material remaining on hand after completion of the
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Work, will not be paid for, and such quantities shall not be included in the final total quantities.
No additional compensation will be permitted for loading, hauling, and disposing of rejected
material.

1.07 MEASUREMENT AND PAYMENT

A. ltem #1: Mobilization and Demobilization

1.

Payment for Mobilization and Demobilization shall be for preparatory and cleanup work
and operations performed by the Contractor including, but not limited to, those necessary
for the movement of its personnel, equipment, supplies and incidentals to and from the
Project Site; for premiums on bonds and insurance for the Project, L&I Intents and
Affidavits, TWIC Cards and any necessary escort services, and for other work and
operations which must be performed or costs incurred before beginning work on the
various items on the Project Site.

Individual Task Orders will have a single mobilization / demobilization cost to the site from
the Contractor's facility unless approved by the Engineer in the original estimate.

Mobilization and Demobilization shall be paid at the per each unit price listed in the bid
form for each Task Order.

B. Item #2: Crack Sealing

1.

2.
3.

Item Description: The Work of this item includes all material, labor, and equipment
associated with crack preparation and cleaning, furnishing and placing crack sealant in
conformance with manufacturer recommendations.

Measurement: This item will be measured by linear foot.

Payment: This item will be paid for based on actual quantities for the period being billed.

C. Item #3: Surface Sealing.

1.

2.
3.

Item Description: The Work of this item includes all material, labor, and equipment
associated with the preparation, furnishing, hauling, and placing the material in
conformance with the manufacturer's recommendations.

Measurement: This item will be measured by square foot.

Payment: This item will be paid for based on actual quantities for the period being billed.

PART 2 - PRODUCTS - NOT USED
PART 3 - EXEUCTION - NOT USED

END OF SECTION
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PART 1 - GENERAL
1.01 SUMMARY

A. Section includes administrative and procedural requirements for handling and processing
Contract modifications.

1.02 SUBMITTALS

A. The Contractor shall submit for approval the following documentation to the Port for force
account change orders:

1. List of Labor Rates

a. For the Contractor and each subcontractor, a list of labor rates for each trade
applicable to the scope of work to be performed. These submitted rates shall be
broken down to include the base wage, fringes, FICA, SUTA, FUTA, industrial
insurance, and medical aid premiums as stated in the General Conditions. The rates
shall not contain any travel time, safety, loss efficiency factors, overhead, or profit.
Rates shall be submitted for straight time, overtime, and double time in a form
acceptable to the Engineer. Contractor shall provide proof of all labor rate costs as
required by the Engineer, including the submission of a copy of the most current
Workers Compensation Rate Notice from Labor & Industries and a copy of the
Unemployment Insurance Tax Rate notice from the Employment Security Department.

1) If labor rates change during the course of the project or additional labor rates
become required to complete the work, the Contractor shall submit new rates for
approval.

2. List of Equipment.

a. Submit for the Contractor and each subcontractor, a list of equipment and rates
applicable to the scope of work to be performed. The equipment rates shall conform to
the rates shown on Equipment Watch. A separate page from equipment watch
detailing the hourly rate shall be submitted as backup documentation for each piece of
equipment.

1) If the list of equipment and/or equipment rates changes during the course of the
project or additional equipment becomes required to complete the work, the
Contractor shall submit a new list and rates for approval.

1.03 METHOD TO CALCULATE ADJUSTMENTS TO CONTRACT PRICE
A. One of the following methods shall be used:
1. Unit Price Method;
2. Firm Fixed Price Method (Lump Sum); or,
3. Time and Materials Method (Force Account).
B. The Port preferred methods are firm fixed price or unit prices.
1.04 MINOR CHANGES IN THE WORK

A. Engineer will issue a written directive authorizing minor changes in the Work, not involving
adjustment to the Contract Sum or the Contract Time.
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1.05 PROPOSAL REQUESTS

A. Port-Initiated Proposal Requests: The Engineer will issue a detailed description of proposed
changes in the Work that may require adjustment to the Contract Sum or Contract Time. If
necessary, the description will include supplemental or revised Drawings and Specifications.

1. Work Change Proposal Requests issued by Engineer are not instructions either to stop
work in progress or to execute the proposed change.

2. Contractor shall submit a written proposal within the time specified in the General
Conditions. The proposal shall represent the Contractor’s offer to perform the requested
work, and the pricing set forth within the proposal shall represent full, complete, and final
compensation for the proposed change and any impacts to any other Contract Work,
including any adjustments in the Contract Time.

a. Include a breakdown of the changed work in sufficient detail that permits the Engineer
to substantiate the costs.

1) Generally, the cost breakdown should be divided into the time and materials
categories listed in the General Conditions under Article 8.02.B for either Lump
Sum Proposals or Force Account Proposals.

2) For Unit Price Proposals, include the quantity and description of all work involved
in the unit pricing being proposed, along with a not to exceed total cost.

b. Include an updated Contractor's construction schedule that indicates the effect of the
change, including, but not limited to, changes in activity duration, start and finish
times, and activity relationship. Use available total float before requesting an extension
of the Contract Time.

B. Contractor-Initiated Proposals: If latent or differing site conditions require modifications to the
Contract, the Contractor may initiate a claim by submitting a request for a change to the
Engineer.

1. Notify the Engineer immediately upon finding differing conditions prior to disturbing the
site.

2. Provide follow-up written notification and differing site conditions proposal within the time
frames set forth in the General Conditions.

3. Provide the differing site condition change proposal in the same or similar manner as
described above under 1.05.A.

4. Comply with requirements in Section 00 26 00 Substitution Procedures if the proposed
change requires substitution of one product or system for product or system specified.

5. Proposal Request Form: Use form acceptable to Engineer.
1.06 PROCEEDING WITH CHANGED WORK

A. The Engineer may issue a directive instructing the Contractor to proceed with a change in the
Work, for subsequent inclusion in a Change Order per the General Conditions, Article 8.01.E.

1. The directive will contain a description of change in the Work and a not-to-exceed amount.
It will designate the method to be followed to determine the change in the Contract Sum or
the Contract Time.
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1.07 CHANGE ORDER PROCEDURES
A. Issuance of Change Order

1. On approval of the Contractor’s proposal, and following successful negotiations, the
Engineer will issue a Change Order for signature by the Contractor and execution by the
Engineer.

a. The Contractor shall sign and return the Change Order to the Engineer within four (4)
days following receipt of the Change Order from the Engineer. If the Contractor fails
to return the signed Change Order within the allotted time, the Engineer may issue a
Unilateral Change Directive.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION - NOT USED
END OF SECTION
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PART 1 - GENERAL
1.01 SCOPE

A. The purpose of this section is to provide the framework for communication between the Port
and the Contractor by defining the types and timing of administrative tasks, including meetings
and other items related to communications.

1.02 NOTICE TO PROCEED

A. Contract execution will be made per the requirements of the Contract Documents. Once the
contract has been executed and all pre-work submittals have been received, the Engineer will
issue a Notice to Proceed (NTP).

1. In certain instances, the Engineer may issue to the Contractor a Limited NTP for specified
elements of the work described in these Contract Documents.

B. The Contractor shall submit all pre-work submittals within 14 days of contract execution.

1. No contract time extension shall be granted for any delays in issuance of the NTP by the
Engineer due to the Contractor's failure to provide acceptable submittals required by the
Contract Documents.

1.03 COORDINATION
A. The Contractor shall coordinate all its activities through the Engineer.

B. The Contractor shall coordinate construction operations as required to execute the Work
efficiently, to obtain the best results where installation of one part of the Work depends on
other portions.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION - NOT USED
END OF SECTION
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PART 1 - GENERAL
1.01 SUMMARY

A. The Port and Contractor shall use the Port Contract Management application (e-Builder®) for
electronic information exchange throughout the duration of the Contract, as later described.

1. e-Builder® is a web-based application accessed via the web.
2. The Contractor will receive up to two separate user accounts for access to e-Builder®.

3. The joint use of this system is to facilitate and coordinate the electronic exchange of
Requests for Information, Submittals, Change Order Proposals, Pay Applications, and
project specific correspondence.

1.02 USER ACCESS LIMITATIONS
A. Contractor’s access to e-Builder® is granted and controlled by the Engineer.

1. The users assigned by the Contractor to use e-Builder® shall be competent and
experienced with the practices commonly employed in the industry for electronically
submitting requests for information, submittals, product data, shop drawings and related
items as required by the contract and the methods commonly used for project
correspondence transmission and filing.

2. Any users assigned by the Contractor whom the Engineer determines is incapable of
performing the prescribed tasks in an accurate, competent and efficient manner will be
removed upon request from the Engineer. The qualifications and identity of a replacement
user shall be submitted within 24 hours for consideration by the Engineer. Once accepted
by the Engineer, the user account will be modified accordingly.

1.03 CONTRACTOR TECHNOLOGY REQUIREMENTS

A. The Contractor is responsible for providing and maintaining web enabled devices capable of
running the desktop version of the e-Builder® website effectively.

1.04 CONTRACTOR SOFTWARE REQUIREMENTS
A. The Contractor is responsible for providing and maintaining the following:

1. An office suite that is Microsoft Office 2013 compatible for generation and manipulation of
correspondence.

2. A program capable of editing, annotating and manipulating Adobe pdf files for inserting the
Contractor’s review stamp, clouding and adding notation to the files as necessary for
review by the Engineer.

1.05 CONTRACTOR RESPONSIBILITY

A. Provide all the equipment, internet connections, software, personnel and expertise required to
support the use of e-Builder® as described in the Contract documents.

1.06 PORT RESPONSIBILITY
A. Provide the Contractor with the following:

1. Allforms necessary for application to obtain permissions to access e-Builder® as
described above.

2. Information, basic user guides and requirements on methods for using e-Builder®.
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3. Instruction for the Contractor's staff utilizing e-Builder®.
PART 2 - PRODUCTS - NOT USED
PART 3 - EXECUTION
3.01 UTILIZATION OF E-BUILDER®

A. The Contractor shall provide required information in a timely manner that also supports the
project schedule and meets the requirements of the Contract.

B. The Contractor shall provide and maintain competent and qualified personnel to perform the
various tasks required to support the work within e-Builder®.

C. The Port will not be liable for any delays associated from the usage of e-Builder® including, but
not limited to: slow response time, Port maintenance and off-line periods, connectivity problems
or loss of information. Under no circumstances shall the usage of e-Builder® software be
grounds for a time extension or cost adjustment to the contract.

END OF SECTION
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PART 1 - GENERAL
1.01 SUMMARY

A. This section includes the requirements to provide a submittal log and project submittals.
1.02 SUBMITTAL LOG

A. Contractor shall, within 14 days of contract execution prepare and submit for Engineer approval
a detailed log of all the submittals required under this Contract, along with any other submittals
identified by the Port or Contractor. The log shall include, but not be limited to, schedules,
required construction Work plans, equipment and material cut sheets, shop drawings, project
record documents, test results, survey records, record drawings, results of QC testing, and all
other items for which a submittal is required. The submittal log shall be organized by CSI
Specification Division, and Section number and include the following information:

1. Item Description

2. Category

3. Specification Section information of the applicable section
4

After the submittal log is reviewed and approved by the Engineer, it shall become the
basis for the submittal of all items by Contractor.

1.03 COMPLIANCE

A. Failure to comply with these requirements shall be deemed as the Contractor's agreement to
furnish the exact materials specified or materials selected by the Engineer based on these
specifications.

1.04 SUBMITTAL REVIEW

A. After review of each of Contractor's submittals, the submittal will be returned to Contractor with
a form indicating one or more of the following:

1. No Exceptions Taken - Means, accepted subject to its compatibility with future submittals
and additional partial submittals for portions of the work not covered in this submittal. But it
does not constitute approval or deletion of specified or required items not shown in the
partial submittal.

2. Make Corrections Noted - Same as Item 1, except that minor corrections as noted shall be
made by Contractor.

3. Reviewed - Submittal has been reviewed by the Port, does not constitute approval, and
the Contractor is responsible for requirements in submittal.

4. Review as Noted - Submittal has to be reviewed by the Port with comments as noted.

Revise and Resubmit - Means, rejected because of major inconsistencies or errors.
Resolve or correct before next submittal.

6. Rejected - Means, submitted material does not conform to the Contract Documents in a
major respect (e.g., wrong material, size, capacity, model, etc.).

B. Submittals marked "No Exceptions Taken," "Make Corrections Noted," or “Reviewed as Noted”
authorizes Contractor to proceed with construction covered by those data sheets or shop
drawings with corrections, if any, incorporated.
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When submittals or prints of shop drawings have been marked "Revise and Resubmit” or
"Rejected," Contractor shall make the necessary corrections and submit required copies. Every
revision shall be shown by number, date, and subject in a revision block, and each revised
shop drawing shall have its latest revision numbers and items clearly indicated by clouding
around the revised areas on the shop drawing.

Submittals authorized by the Engineer do not in any case supersede the Contract Documents.
The approval by the Engineer shall not relieve the Contractor from responsibility to conform to
the Drawings or Specifications, or correct details when in error, or ensure the proper fit of parts
when installed. A favorable review by the Port of shop drawings, method of work, or information
regarding material and equipment Contractor proposes to furnish shall not relieve Contractor of
its responsibility for errors therein and shall not be regarded as assumption of risk or liability by
the Port or its officers, employees, or representatives. Contractor shall have no claim under the
Contract on account of failure or partial failure, or inefficiency or insufficiency of any plan or
method of work, or material and equipment so accepted. Favorable review means that the Port
has no objection to Contractor using, upon its own full responsibility, the plan or method of work
proposed, or furnishing the material and equipment proposed.

It is considered reasonable that the Contractor’'s submittals shall be complete and acceptable
by at least the second submission of each submittal. The Port reserves the right to deduct
monies from payments due Contractor to cover additional costs for review beyond the second
submission.

PART 2 - PRODUCTS - NOT USED
PART 3 - EXECUTION
3.01 PREPARATION OF SUBMITTALS

A.

The Contractor shall submit all shop drawings, catalog cuts, brochures and physical samples
using e-Builder® (a web based construction management software). All
post-document-generated notations such as notes, arrows, stamps, clouding, or other items,
are required to be shown directly on the submittal document. Each submittal shall be
accompanied by a transmittal developed within the e-Builder® software.

A separate submittal shall be prepared for each product or procedure and shall be further
identified by referencing the Specification Section and paragraph number and each submittal
shall be numbered consecutively.

Product submittals that cannot be accomplished electronically shall be submitted electronically
without attachments, marked as being hand delivered, and accompanied by a printed version of
a transmittal.

All submittal packages including, but not limited to, product data sheets, mix designs, shop
drawings and other required information for submittal must be submitted, reviewed and
approved before the relevant scheduled task may commence. It is the responsibility of the
Contractor to provide the submittal information which may drive a task on the construction
schedule to submit items well enough in advance as to provide adequate time for review and
comment from the Engineer without adversely impacting the construction schedule.

When completing the e-Builder® submittal form, a Date Due field is required to be completed.
This field is intended to inform the Port of the urgency of the submittal. Failure of the Port to
return the submittal by the date provided by the Contractor will not be considered grounds for a
contract time extension.
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3.02 PRE-WORK SUBMITTALS

A. Prior to issuance of Notice to Proceed, the following submittals must be submitted and returned
to the Contractor as No Exceptions Taken, Make Corrections Noted, Reviewed, or Reviewed as
Noted.

1. Per 00 73 63, Emergency Contact Numbers
2. Per 01 35 29, Health and Safety Plan (HASP)
3. Per 01 35 29, Spill Prevention and Countermeasures Plan (SPCC)
4. Per 01 35 47, List of equipment and written certification
3.03 MAINTENANCE OF SUBMITTAL LOG

A. Prepare and submit for Port review a detailed submittal log conforming to the requirements of
paragraph 1.02 of this section. When approved by the Engineer, use the submittal log to track
the transmittal of submittals to the Engineer, the receipt of submittal comments from the
Engineer, and all subsequent action with respect to each submittal. Provide an updated copy of
the submittal log to the Engineer during each weekly progress meeting, unless otherwise
approved by the Engineer.

END OF SECTION
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PART 1 - GENERAL
1.01 SUMMARY

A.

The work includes the requirements for health and safety provisions necessary for all work at
the site for this project. The work also includes compliance with all laws, regulations and
ordinances with respect to safety, noise, dust, fire and police action, civil disobedience, security
or traffic.

The Contractor shall monitor site conditions for indications of identified and other potentially
hazardous, dangerous, and/or regulated materials (suspicious material). Indicators of
suspicious material include, but are not limited to, refuse, oily sheen or coloring on soil or water,
or oily or chemical odors. If suspicious materials are encountered, the Contractor shall stop all
work in that area and notify the Engineer immediately.

1.02 SUBMITTALS

A. Prior to Notice to Proceed, the Contractor shall provide a site specific Health and Safety Plan
(HASP), which meets all the requirements of local, state and federal laws, rules and
regulations. The HASP shall address all requirements for general health and safety and shall
include, but not be limited to:

1. Description of work to be performed and anticipated chemical and/or physical hazards
associated with the work;

2. Map of the site(s) illustrating the location of the anticipated hazards and areas of control
for those hazards (including containments, exclusion/work zones, and contaminant
reduction/decontamination zones);

3. Hazardous material inventory and safety data sheets (SDSs) for all chemicals which will
be brought on site;

Signhage appropriate to warn site personnel and visitors of anticipated site hazards;
Engineering controls/equipment to be used to protect against anticipated hazards;
Personal protective equipment and clothing including head, foot, skin, eye, and respiratory
protection;

7. Site housekeeping procedures and personal hygiene practices;

8. Emergency plan including locations of and route to nearest hospital;

9. Name and qualification of person preparing the HASP and person designated to
implement and enforce the HASP;

10. Excavation, stockpiling, and truck loading procedures;

11. Lighting and sanitation; and

12. Signatory page for site personnel to acknowledge receipt, understanding, and agreement
to comply with the HASP.

B. Prior to the start of any Work, the Contractor shall provide a site specific Spill Prevention,
Control and Countermeasures (SPCC) Plan, which meets all the requirements of local, state
and federal laws, rules and regulations.

C. Contractor may submit the HASP and SPCC Plan as one comprehensive document or may
submit the plans as separate documents.
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D. The Contractor shall include in the HASP recent requirements associated with the State’s
COVID-19 Job Site Requirements as noted in Appendix B or online at
https://www.governor.wa.gov/sites/default/files/Phase%201%20Construction%20COVID-19%2
0Safety%20Requirements%20%28final%29.pdf.

1.03 POTENTIAL CHEMICAL HAZARDS
A. Site Contaminants

1. The Contractor must provide site workers with Hazard Communication standard
information for potential site contaminants (in accordance with WAC 296-843). The
Contractor shall ensure that all site workers are aware of and understand this information.
Additional information shall also be provided by the Contractor, as necessary, to meet the
Hazard Communication Standard and HASP requirements as noted in WAC
296-901-14010 and 296-843. Workers shall be instructed on basic methods or techniques
to assist in detecting suspicious material.

B. Chemical hazards may also result from Contractor operations resulting in inadvertent release of
fuel, oil, or other chemicals in a manner that would expose workers.

1.04 POTENTIAL PHYSICAL AND OTHER HAZARDS

A. The Work of the Contractor is described elsewhere in these specifications. Precautions to
prevent all anticipated physical and other hazards, including heavy equipment and vessels,
shall be addressed in the HASP.

B. Other anticipated physical hazards:

1. Heat stress, such as that potentially caused by impermeable clothing (may reduce the
cooling ability of the body due to evaporation reduction);

2. Cold stress, such as that potentially caused during times when temperatures are low,
winds are high, especially when precipitation occurs during these conditions;

3. Biological hazards, such as mold, insect stings, or bites; and
4. Trips and falls.

PART 2 - PRODUCTS

2.01 SAFETY SIGNAGE

A. The Contractor shall provide signage at strategic locations within the project site to alert jobsite
workers and visitors of the remediation work, associated hazards, and required precautions.

2.02 PRODUCTS SPECIFIED FOR HEALTH AND SAFETY

A. Provide the equipment and supplies necessary to support the work as described in the
site-specific HASP. Equipment and supplies may include, but are not limited to:

All chemicals to be used on site;

A hazardous materials inventory and SDSs for the chemicals brought on site;

1

2

3. Fencing and barriers;

4. Warning signs and labels;
5

Fire extinguishers;

6. Personal protective equipment (hard hats, foot gear, skin, eye, and respiratory protection);
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7. First aid equipment;
8. Spill response and spill prevention equipment; and

9. Field documentation logs/supplies.

PART 3 - EXECUTION
3.01 WORK AREA PREPARATION

A.

Contractor shall comply with health and safety rules, regulations, ordinances promulgated by
the local, state, and federal government, the various construction permits, and other sections of
the Contract Documents. Such compliance shall include, but not be specifically limited to: any
and all protective devices, equipment and clothing; guards; restraints; locks; latches; switches;
and other safety provisions that may be required or necessitated by state and federal safety
regulations. The Contractor shall determine the specific requirements for safety provisions and
shall have inspections and reports by the appropriate safety authorities to be conducted to
ensure compliance with the intent of the regulations.

Contractor shall inform employees, subcontractors and their employees of the potential danger
in working with any potentially regulated materials, equipment, soils and groundwater at the
project site.

1. The Contractor shall not proceed with jobsite activities that might result in exposure of
employees to hazardous materials, including arsenic, until the HASP is reviewed by the
Engineer.

2. In addition, the Engineer will submit a copy of the Contractor's HASP to Ecology for
review. Ecology and the Engineer will review but not approve HASP.

All Contractor employees expected to work at the jobsite or individuals entering the jobsite shall
read the Contractor HASP before they enter the jobsite, and will sign a statement provided by
the Contractor that they have read and understand the HASP. A copy of the Contractor’'s HASP
shall be readily available at the site at all times the work is being performed.

The Contractor's HASP shall be amended as needed by the CIH or CSP to include special
work practices warranted by jobsite conditions actually encountered. Special practices could
include provisions for decontamination of personnel and equipment, and the use of special
equipment not covered in the initial plan.

Contractor shall perform whatever work is necessary for safety and be solely and completely
responsible for conditions of the job site, including safety of all persons (including employees of
the Engineer, Engineer’s Representative, and Contractor) and property during the Contract
period. This requirement applies continuously and is not limited to normal working hours.

The Engineer’s review of the Contractor's performance does not include an opinion regarding
the adequacy of, or approval of, the Contractor's safety supervisor, the site-specific HASP,
safety program or safety measures taken in, on, or near the job site.

Accidents causing death, injury, or damage must be reported immediately to the Engineer and
the Port Security Department in person or by telephone or messenger. In addition, promptly
report in writing to the Engineer all accidents whatsoever arising out of, or in connection with,
the performance of the work whether on, or adjacent to, the site, giving full details and
statements of witnesses.
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H.

If a claim is made by anyone against the Contractor or any subcontractor on account of any
accident, the Contractor shall promptly report the facts in writing within 24 hours after
occurrence, to the Engineer, giving full details of the claim.

3.02 SITE SAFETY AND HEALTH OFFICER

A.

C.

Contractor shall provide a person designated as the Site Safety and Health Officer, who is
thoroughly trained in rescue procedures, has a minimum current 40-hour HAZWOPER
certification (minimum), and trained to use all necessary safety equipment, air monitoring
equipment, and gas detectors. The person must be available and/or present at all times while
work is being performed, and conduct testing, as necessary.

The Site Safety and Health Officer shall be empowered with the delegated authority to order
any person or worker on the project site to follow the safety rules. Failure to observe these
rules is sufficient cause for removal of the person or worker(s) from this project.

The Site Safety and Health Officer is responsible for determining the extent to which any safety
equipment must be utilized, depending on conditions encountered at the site.

3.03 SPILL PREVENTION AND CONTROL

A.

The Contractor shall be responsible for prevention, containment and cleanup of spilling
petroleum and other chemicals/hazardous materials used in the Contractor’s operations. All
such prevention, containment and cleanup costs shall be borne by the Contractor.

The Contractor is advised that discharge of oil, fuel, other petroleum, or any
chemicals/hazardous materials from equipment or facilities into state waters or onto adjacent
land is not permitted under state water quality regulations.

In the event of a discharge of oil, fuel or chemicals/hazardous materials into waters, or onto
land with a potential for entry into waters, containment and cleanup efforts shall begin
immediately and be completed as soon as possible, taking precedence over normal work.
Cleanup shall include proper disposal of all spilled material and used cleanup materials.

The Contractor shall, at a minimum, take the following measures regarding spill prevention,
containment and cleanup:

1. Fuel hoses, lubrication equipment, hydraulically operated equipment, oil drums and other
equipment and facilities shall be inspected regularly for drips, leaks or signs of damage,
and shall be maintained and stored properly to prevent spills. Proper security shall be
maintained to discourage vandalism.

2. Allland-based chemical, oil and products’ storage tanks shall be diked, contained and/or
located so as to prevent spills from escaping into the water. Dikes and containment area
surfaces shall be lined with impervious material to prevent chemicals or oil from seeping
through the ground and dikes.

3. Inthe event of any oil or product discharges into public waters, or onto land with a
potential for entry into public waters, the Contractor shall immediately notify the Port
Security at their listed 24-hour response number:

a. Port Security: 253-383-9472

The Contractor shall maintain the following materials (as a minimum) at each of the project
sites:
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1. Oil-absorbent pads or bulk material, adequate for coverage of 200 square feet of surface
area,;

2. Oil dry-all, gloves and plastic bags.
END OF SECTION
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PART 1 - GENERAL

1.01 SUMMARY
A. This Section discloses procedures to follow if unknown regulated materials are encountered.

1.02 NOTIFICATION AND SUSPENSION

A. Inthe event the Contractor detects the presence of potentially regulated materials not
previously identified in this specification, the Contractor shall stop work and immediately notify
the Port. Following such notification by the Contractor, the Port shall in turn notify the various
governmental and regulatory agencies concerned with the presence of regulated materials, if
warranted. Depending upon the type of materials identified, the Port may suspend work in the
vicinity of the discovery under the provisions of General Conditions.

1. Following completion of any further testing necessary to determine the nature of the
materials involved, the Port will determine how the material shall be managed. Although
the actual procedures used in resuming the work shall depend upon the nature and extent
of the regulated material, the following alternate methods of operation are foreseen as

possible:
a. Contractor to resume work as before the suspension.

b. Contractor to move its operations to another portion of the work until measures to
eliminate any hazardous conditions can be developed and approved by the
appropriate regulatory agencies.

c. The Port to direct the Contractor to dispose or treat the material in an approved
manner.

d. The Port to terminate or modify the Contract accordingly, for unforeseen conditions.
PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION - NOT USED
END OF SECTION
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PART 1 - GENERAL
1.01 SUMMARY

A.

The Work includes the requirements to provide air and noise control measures until Final
Completion of the Work.

1.02 SUBMITTALS

A.

Prior to Notice to Proceed, the Contractor shall submit a list of equipment to be used on the
project and written certification that all equipment on the list and any additional equipment,
including Contractor’s, subcontractors or supplier’'s equipment, shall meet the requirements of
3.01 below.

PART 2 - PRODUCTS - NOT USED
PART 3 - EXECUTION
3.01 AIR POLLUTION CONTROL

A.

The Contractor shall meet or exceed EPA Tier 2 off-road diesel engine emission standards for
off-road equipment >= 25hp and meet or exceed EPA 1994 on-road diesel engine emission
standards for on-road equipment except as follows:

1. Equipment being used in an emergency or public safety capacity

The Contractor shall not discharge smoke, dust, and other hazardous materials into the
atmosphere that violate local, state or federal regulations.

No vehicles can idle for more than 5 consecutive minutes, except as follows:
1. Idling is required to bring or maintain the equipment to operating temperature;

2. Engine idling is necessary to accomplish work for which the equipment was designed (i.e.
operating a crane); or

3. Idling vehicles being used in an emergency or public safety capacity.

The Contractor shall minimize nuisance dust by cleaning, sweeping, vacuum sweeping,
sprinkling with water, or other means. Equipment for this operation shall be on the job site or
available at all times.

3.02 NOISE CONTROL

A. The Contractor shall comply with all local controls and noise level rules, regulations and
ordinances which apply to work performed pursuant to the Contract.
B. Allinternal combustion engines used on the job shall be equipped with a muffler of a type
recommended by the manufacturer.
END OF SECTION
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PART 1 - GENERAL
1.01 PERMITS, CODES, AND REGULATIONS

A.

Conform with the requirements of listed permits and additional or other applicable permits,
codes, and regulations as may govern the Work.

Obtain and pay fees for licenses, permits, inspections, and approvals required by laws
ordinances, and rules of appropriate governing or approving agencies necessary for proper
completion of Work.

Conform with current applicable codes, regulations and standards, which is the minimum
standard of quality for material and workmanship. Provide labor, materials, and equipment
necessary for compliance with code requirements or interpretations, although not specifically
detailed in Drawings or specifications. Be familiar with applicable codes and standards prior to
bidding.

Process through Engineer, request to extend, modify, revise, or renew any of the permits .
Furnish requests in writing and include a narrative description and adequate Drawings to
clearly describe and depict proposed action. Do not contact regulatory agency with requests for
permit extensions, modifications, revisions, or renewals without the prior written consent of the
Engineer.

1.02 VARIATIONS WITH CODES, REGULATIONS AND STANDARDS

A.

C.

Nothing in the Drawings and specifications permits Work not conforming to codes, permits, or
regulations. Promptly submit written notice to the Engineer of observed variations or
discrepancies between the Contract Documents and governing codes and regulations.

Appropriate modifications to the Contract Documents will be made by Change Order to
incorporate changes to Work resulting from code and/or regulatory requirements. Contractor
assumes responsibility for Work contrary to such requirements if Work proceeds without notice.

Contractor is not relieved from complying with requirements of Contract Documents which may
exceed, but not conflict with requirements of governing codes.

1.03 COORDINATION WITH REGULATORY AGENCIES

A.
B.

Coordinate Work with appropriate governing or regulating authorities and agencies.

Provide advance notification to proper officials of Project schedule and schedule revisions
throughout Project duration, in order to allow proper scheduling of inspection visits at proper
stages of Work completion.

Regulation coordination is in addition to inspections conducted by Engineer. Notify Engineer at
least 48 hours in advance of scheduled inspections involving outside regulating officials, to
allow Engineer to be present for inspections.

PART 2 - PRODUCTS - NOT USED
PART 3 — EXECUTION - NOT USED

END OF SECTION
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DIVISION 01 - GENERAL REQUIREMENTS
SECTION 01 42 19 - REFERENCE STANDARDS

PART 1 - GENERAL

1.01 SUMMARY
A. This section includes requirements relating to referenced standards.

1.02 QUALITY ASSURANCE

A. For products or workmanship specified by reference to a document or documents not included
in the Project Manual, also referred to as reference standards, comply with requirements of the
standard, except when more rigid requirements are specified or are required by applicable
codes.

B. Conform to reference standard of date of issue specified in this section, except where a
specific date is established by applicable code.

C. Should specified reference standards conflict with Contract Documents, request clarification
from the Engineer before proceeding.

D. Neither the contractual relationships, duties, or responsibilities of the parties in Contract nor
those of the Engineer shall be altered by the Contract Documents by mention or inference
otherwise in any reference document.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION - NOT USED
END OF SECTION
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DIVISION 01 - GENERAL REQUIREMENTS
SECTION 01 45 00 - QUALITY CONTROL

PART 1 - GENERAL
1.01 QUALITY CONTROL FOR COMPLIANCE:

A.

The Contractor shall perform such detailed examination, inspection, quality control and
assurance of the Work as to ensure that the Work is progressing and is being completed in
strict accordance with the Contract Documents. The Contractor shall plan and lay out all Work
in advance of operations so as to coordinate all Work without delay or revision. The Contractor
shall be responsible for inspection of portions of the Work already performed to determine that
such portions are in proper condition to receive subsequent Work. Under no conditions shall a
portion of Work proceed prior to preparatory work having been satisfactorily completed. The
Contractor shall ensure that the responsible Subcontractor has carefully examined all
preparatory work and has notified the Contractor (who shall promptly notify the Port in writing)
of any defects or imperfections in preparatory work that will, in any way, affect completion of
the Work.

1.02 QUALITY ASSURANCE - CONTROL OF INSTALLATION

A.

G.

Monitor quality control over suppliers, manufacturers, products, services, site conditions, and
workmanship, to produce Work of specified quality.

Comply with manufacturers' instructions, including each step in sequence.

Should manufacturers' instructions conflict with Contract Documents, request clarification from
Engineer before proceeding.

Comply with specified standards as minimum quality for the Work except where more stringent
tolerances, codes, or specified requirements indicate higher standards or more precise
workmanship.

Perform Work by persons qualified to produce required and specified quality.

Verify that field measurements are as indicated on shop Drawings or as instructed by the
manufacturer.

Secure Products in place with positive anchorage devices designed and sized to withstand
stresses, vibration, physical distortion, or disfigurement.

1.03 TOLERANCES

A.

C.

Monitor fabrication and installation tolerance control of Products to produce acceptable Work.
Do not permit tolerances to accumulate.

Comply with manufacturers' tolerances. Should manufacturers' tolerances conflict with Contract
Documents, request clarification from Engineer before proceeding.

Adjust Products to appropriate dimensions; position before securing Products in place.

1.04 TESTING SERVICES

A.

Tests, inspections and approvals of portions of the Work shall be made as required by the
Contract Documents and by applicable laws, statutes, ordinances, codes, rules and regulations
or lawful orders of public authorities.

1. Neither observations by an inspector retained by the Port, the presence or absence of
such inspector at the site, nor inspections, tests, or approvals by others, shall relieve the
Contractor from any requirement of the Contract Documents, nor is any such inspector
authorized to change any term or condition of the Contract Documents.
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DIVISION 01 - GENERAL REQUIREMENTS
SECTION 01 45 00 - QUALITY CONTROL

B. Necessary materials testing shall be performed by an independent testing laboratory during the
execution of the Work and paid for by the Port of Tacoma, unless otherwise specified. Access
to the area necessary to perform the testing and/or to secure the material for testing, shall be
provided by the Contractor.

C. Testing does not relieve Contractor from performing work to contract requirements.

D. Re-testing required because of non-conformance to specified requirements will be charged to
the Contractor by deducting testing charges from the Contract Sum via Change Order.

E. Material testing for initial material approval will be performed by an independent, certified
laboratory and paid for by the Contractor. These tests must be dated within six (6) months of
the submittal date.

F. Subsequent sampling and testing, required as the work progresses to ensure continual control
of materials and compliance with all requirements of the Contract documents, shall be the
responsibility of the Port, except as required by other sections of these Specifications.

1.05 MANUFACTURER'S FIELD SERVICES

A. When specified in individual specification sections, require material or Product suppliers or
manufacturers to provide qualified staff personnel to observe site conditions, conditions of
surfaces and installation, quality of workmanship, start-up equipment, test, and adjust and
balance equipment as applicable, and to initiate instructions when necessary.

B. Submit qualifications of observer to Engineer 30 days in advance of required observations.
Observer subject to approval of Engineer.

C. Report observations and site decisions or instructions given to applicators or installers that are
supplemental or contrary to manufacturers' written instructions.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION - NOT USED
END OF SECTION
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DIVISION 01 - GENERAL REQUIREMENTS
SECTION 01 50 00 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL
1.01 SUMMARY
A. This section includes requirements relating to the following:
1. Temporary utilities,
2.  Temporary sanitary facilities,
3. Temporary Controls: Barriers, enclosures, and fencing
1.02 TEMPORARY UTILITIES

A. Provide and pay for all electrical power, lighting, water, heating and cooling, and ventilation
required for construction purposes. Contractor is responsible for getting required permits and
meters from the City of Tacoma.

B. Use trigger-operated nozzles for water hoses, to avoid waste of water.
1.03 TEMPORARY SANITARY FACILITIES
A. Provide and maintain required facilities and enclosures. Provide at time of project mobilization.
B. Maintain daily in clean and sanitary condition.
C. Atend of construction, return facilities to same or better condition as originally found.
1.04 BARRIERS

A. Provide barriers to prevent unauthorized entry to construction areas, to prevent access to areas
that could be hazardous to workers or the public, to allow for Port's use of site, and to protect
existing facilities and adjacent properties from damage from construction operations and
demolition.

B. Protect non-owned vehicular traffic, stored materials, site, and structures from damage.
PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION - NOT USED
END OF SECTION
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DIVISION 01 - GENERAL REQUIREMENTS
SECTION 01 57 13 - TESC AND PROJECT SWPPP

PART 1 — GENERAL
1.01 SUMMARY

A.

C.

The Work shall consist of planning, installing, inspecting, maintaining and removing Temporary
Erosion and Sediment Control (TESC) Best Management Practices (BMPs) to prevent pollution
of air and water; and to control, respond to, and dispose of eroded sediment and turbid water
during the term of the Contract.

These TESC requirements shall apply to all areas associated with the Work, including but not
limited to the following:

1. Work areas;

Equipment and material storage areas;
Staging areas;

Stockpiles; and

a kr 0w

Discharge points within or adjacent to the work areas that are impacted by stormwater
runoff from the site.

Acceptance of TESC plans does not constitute an approval of permanent Work or drainage
design (e.g., size and location of roads, pipes, restrictors, channels, retention facilities, utilities,
etc.).

Contractor shall read and conform to all requirements set forth in Washington Department of
Ecology’s (Ecology) Phase | Municipal Stormwater Permit (MS4) for projects less than one
acre.

1.02 REFERENCES

A.

The rules, requirements, and regulations that apply to this Work include, but are not
necessarily limited to the following:

1. Washington Department of Ecology, “Stormwater Management Manual for Western
Washington,” current version.

2.  Washington Department of Ecology Phase | Municipal Stormwater Permit (MS4), current
version.

3. Washington State Department of Transportation, current version, Standard Specification
M41-10, Division 8-01 Erosion Control and Water Pollution Control.

Pierce County Stormwater and Site Development Manual, current version (if applicable).

City of Tacoma, “Surface Water Management Manual,” Tacoma Public Works,
Environmental Services, current version.

1.03 SUBMITTALS

A. Prior to the start of any construction activities, a Construction Stormwater Pollution Prevention

Plan (SWPPP), as required by the MS4.

1. Contractor shall comply with a Contractor provided project SWPPP.

2. Contractor shall be responsible for updating the project SWPPP during construction to
reflect the required changes to BMPs and personnel, as needed, to comply with the MS4
at no additional cost to the Port.

Project No. 201098.01 015713-1
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DIVISION 01 - GENERAL REQUIREMENTS
SECTION 01 57 13 - TESC AND PROJECT SWPPP

D.

E.

A Construction Stormwater Pollution Prevention Plan (SWPPP) per the requirements in Part
3.02 of this section;

1. Copies of the updated SWPPP for each task order, including all additional TESC BMPs,
as needed.

Safety Data Sheet (SDS) for any dust palliative product.

A copy of all Contractor site inspection logs at a time interval (e.g., weekly, monthly) specified
by the Engineer.

Water Management Plan/Temporary Dewatering Plan.

1.04 AUTHORITY OF ENGINEER

A.

The Engineer has the authority to limit the surface area of erodible earth material exposed by
clearing and grubbing, excavation, borrow and fill operations, as determined by analysis of
project conditions; and to direct the Contractor to provide immediate permanent or temporary
pollution control measures to minimize impacts to adjacent streams or other watercourses,
lakes, ponds, and other areas of water impoundment.

In the event that areas adjacent to the work area are suffering degradation due to erosion,
sediment deposit, water flows, or other causes, the Engineer may stop construction activities
until the Contractor rectifies the situation.

PART 2 — PRODUCTS
2.01 DUST CONTROL

A.

Dust palliative for dust control proposed by the Contractor and approved by the Engineer.

PART 3 — EXECUTION
3.01 GENERAL

A.

The Port has obtained a Phase | Municipal Stormwater Permit (MS4). The Contractor shall be
responsible for compliance with Special Condition S6.E for the duration of the project.

In the event of conflict between these requirements and pollution control laws, rules, or
regulations of other federal, state, or local agencies, the more restrictive laws, rules, or
regulations shall apply as determined by the Engineer.

No project discharge of water shall be allowed that exceeds the regulated pollutant levels in
Ecology's NPDES permit associated with the Project.

Contractor shall be solely responsible for all BMP modifications and upgrades to comply with
the MS4 and the requirements of this Section, at no additional cost to the Port.

Contractor shall be solely responsible for any damages and fines incurred because of
Contractor, subcontractor, or supplier actions in implementing the requirements of this Section.

The Contractor shall be solely responsible for schedule impacts incurred because of
Contractor, subcontractor, or supplier actions in implementing the requirements of this Section.

3.02 TEMPORARY EROSION AND SEDIMENT CONTROL DEVELOPMENT

A. Contractor shall prepare and submit a site-specific SWPPP prior to initiating ground disturbing
activities for each task order.
Project No. 201098.01 015713-2
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DIVISION 01 - GENERAL REQUIREMENTS
SECTION 01 57 13 - TESC AND PROJECT SWPPP

The SWPPP describes construction activities and sequencing, and the proposed
Temporary and Permanent Erosion and Sediment Control measures. If there are any
changes to BMPs or personnel on the site, Contractor must update the SWPPP and be
prepared to submit the SWPPP to the Port and Ecology upon request.

The SWPPP shall consist of planning, installing, inspecting, maintaining, and removing
TESC BMPs per Volume Il of the Stormwater Management Manual for Western
Washington (current version) or equivalent. The BMPs shown in the Drawings are the
minimum required to prevent pollution of air and water, to control peak volumetric flow
rates and velocity of stormwater, and to control, respond to, and dispose of eroded
sediment and turbid water during the term of the Contract.

A SWPPP template is available to the Contractor for this purpose. The template was
prepared by the Port to meet part of the National Pollution Discharge Elimination System
(NPDES) stormwater permit requirements for the project. Contractor may use the
applicable Port template to prepare the project SWPPP or prepare their own SWPPP. If
the Contractor elects to prepare their own SWPPP, it must meet or exceed the control
measures required by Ecology (reference Ecology’s Stormwater Management Manual for
Western Washington, current version). The form is provided in Appendix A.

If Contractor chooses to write a SWPPP separate from the Port-provided SWPPP short
form template, it must comply with all of the requirements set forth by the CSGP.

Because each task order will disturb less than one (1) acre of land, the Port’s short form
template will meet the project SWPPP requirements. The SWPPP short form template is
in Appendix A.

B. Contractor shall develop project-specific TESC BMPs and incorporate them into the SWPPP.
Contractor shall address the following issues as part of developing and implementing the
BMPs:

1.

TESC BMPs must meet the requirements in Ecology’s Volume Il of the Stormwater
Management Manual for Western Washington (current version) or equivalent.

TESC notes and details shown in the Drawings and the information in this Section form a
basis of the minimum requirements for a TESC Plan. Contractor shall develop a TESC
Plan specific to the task order and proposed means and methods prior to commencing
construction activities for the duration of the task order.

C. Contractor shall inspect the existing system and report to the Engineer the levels of existing
material prior to installation of TESC BMPs.

3.03 TEMPORARY EROSION AND SEDIMENT CONTROL IMPLEMENTATION
A. Contractor is responsible for implementing and updating the SWPPP including TESC BMPs.

1.

Contractor shall inspect the TESC measures daily and maintain these measures to ensure
continued proper functioning for the duration of the task order.

Contractor will be responsible for documenting TESC site inspections on a weekly basis in
areas of active construction and on a monthly basis in areas that have undergone
stabilization. Contractor shall keep records of the inspections on site.

During the construction period the Contractor shall, at no additional cost to the Port,
upgrade and/or maintain TESC measures as needed, based on Contractor means and
methods, work sequencing, and changing site conditions (e.g., changes to impervious
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DIVISION 01 - GENERAL REQUIREMENTS
SECTION 01 57 13 - TESC AND PROJECT SWPPP

surface coverage, proximity of work to storm conveyance systems, storm events, etc.).
Contractor shall modify these measures for changing site conditions and update the
SWPPP to document all modifications made.

B. Contractor shall clean all stormwater components affected by construction debris prior to the
completion of each task order, per TESC BMPs for catch basin maintenance. The cleaning
process shall not flush sediment-laden water into a downstream system.

C. Contractor shall ensure that water, or a dust palliative and a dispensing subcontractor, if
needed, is available for project use. It is the responsibility of the Contractor to develop and
adhere to appropriate safety measures pertaining to the palliative use. This also includes
ensuring the dispensing subcontractor develops and adheres to the appropriate safety
measures, if a dispensing subcontractor is used. Water used for dust suppression shall not be
applied at such a rate or in a location that it will generate runoff from the site.

D. Areas of exposed soils, including embankments, which will not be disturbed for two days during
the wet season (October 1 through April 30) or seven days during the dry season (May 1
through September 30), shall immediately be stabilized by the Contractor with an
Ecology-approved TESC measure (e.g., seeding, mulching, plastic covering, etc.).

E. TESC measures in an inactive area shall be inspected and maintained by the Contractor until
the area is permanently stabilized.

F. Inthe event that additional temporary erosion and pollution control measures are required due
to the Contractor's negligence, carelessness, or failure to install permanent controls as a part of
the Work as scheduled or as ordered by the Engineer, such work shall be performed by the
Contractor at its own expense.

G. Contractor shall remove all TESC facilities, install permanent site surfacing improvements and
permanent BMPs with minimal disturbance, and shall clean stormwater facilities prior to Work
completion.

END OF SECTION
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DIVISION 01 - GENERAL REQUIREMENTS
SECTION 01 60 00 - PRODUCT REQUIREMENTS

PART 1 - GENERAL
1.01 SUMMARY

A. This section includes the requirements to provide product data under the applicable
specification section.

1.02 SUBMITTALS

A. Product Data Submittals: Submit manufacturer's standard published data. Mark each copy to
identify applicable products, models, options, and other data. Supplement manufacturers'
standard data to provide information specific to this Project.

PART 2 - PRODUCTS
2.01 NEW PRODUCTS

A. Provide new products unless specifically required or permitted by the Contract Documents.
2.02 PRODUCT OPTIONS

A. Products Specified by Reference Standards or by Description Only: Use any product meeting
those standards or description.

PART 3 - EXECUTION
3.01 TRANSPORTATION AND HANDLING

A. Coordinate schedule of product delivery to designated prepared areas in order to minimize site
storage time and potential damage to stored materials.

B. Transport and handle products in accordance with manufacturer's instructions.

Transport materials in covered trucks to prevent contamination of product and littering of
surrounding areas.

D. Promptly inspect shipments to ensure that products comply with requirements, quantities are
correct, and products are undamaged.

E. Provide equipment and personnel to handle products by methods to prevent soiling,
disfigurement, or damage.

F. Arrange for the return of packing materials, such as wood pallets, where economically feasible.
3.02 STORAGE AND PROTECTION

A. Designate receiving/storage areas for incoming products so that they are delivered according
to installation schedule and placed convenient to work area in order to minimize waste due to
excessive materials handling and misapplication.

B. Store and protect products in accordance with manufacturers' instructions.
Store with seals and labels intact and legible.

D. Store sensitive products in weather tight, climate controlled, enclosures in an environment
favorable to product.

E. Cover products subject to deterioration with impervious sheet covering. Provide ventilation to
prevent condensation and degradation of products.

F. Prevent contact with material that may cause corrosion, discoloration, or staining.

Project No. 201098.01 016000-1
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DIVISION 01 - GENERAL REQUIREMENTS
SECTION 01 60 00 - PRODUCT REQUIREMENTS

G. Provide equipment and personnel to store products by methods to prevent soiling,
disfigurement, or damage.

Arrange storage of products to permit access for inspection. Periodically inspect to verify
products are undamaged and are maintained in acceptable condition.

END OF SECTION
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DIVISION 01 - GENERAL REQUIREMENTS
SECTION 01 70 00 - EXECUTION AND CLOSEOUT REQUIREMENTS

PART 1 - GENERAL
1.01 SUMMARY

A. This section includes information on warranty, operation and maintenance manuals, and as
built documentation.

B. Prior to requesting final inspection, the Contractor shall assure itself that the project is complete
in all aspects.

PART 2 - PRODUCTS
2.01 WARRANTY

A. The Contractor warrants the labor, materials and equipment delivered under the contract to be
free from defects in design, material, or workmanship, and against damage caused prior to final
inspection. Unless otherwise specified, this warranty extends for a period of one (1) year from
the date of Substantial Completion.

B. The Contractor shall promptly (within 48-hours) repair or replace all defective or damaged items
delivered under the contract. The Contractor will haul away all defective or damaged items prior
to Substantial Completion.

C. Inthe event of equipment failure, during such time or in such a location that immediate repairs
are mandatory, the Contractor shall respond promptly, irrespective of time. If the Contractor is
not available, the Port will effect repairs. The Contractor shall then reimburse the Port for parts
and labor necessary to correct deficiencies as defined within the warranty clause and time.

PART 3 - EXECUTION
END OF SECTION
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DIVISION 01 - GENERAL REQUIREMENTS
SECTION 01 71 00 - EXAMINATION AND PREPARATION

PART 1 - GENERAL
1.01 SUMMARY

A.

This section includes requirements relating to the following:

1. Examination, preparation, and general installation procedures

PART 2 - PRODUCTS - NOT USED
PART 3 - EXECUTION
3.01 EXAMINATION

A.

Verify that existing site conditions and substrate surfaces are acceptable for subsequent work.
Start of work means acceptance of existing conditions.

Verify that existing substrate is capable of structural support or attachment of new work being
applied or attached.

Examine and verify specific conditions described in individual specification sections.

Take field measurements before confirming product orders or beginning fabrication, to
minimize waste due to over-ordering or misfabrication.

3.02 PREPARATION

A.
B.
C.

Clean substrate surfaces prior to applying next material or substance.
Seal cracks or openings of substrate prior to applying next material or substance.

Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to
applying any new material or substance in contact or bond.

3.03 GENERAL INSTALLATION REQUIREMENTS

A.

B.
C.

Install products as specified in individual sections, in accordance with manufacturer's
instructions and recommendations, and so as to avoid waste due to necessity for replacement.

Make consistent texture on surfaces, with seamless transitions, unless otherwise indicated.

Make neat transitions between different surfaces, maintaining texture and appearance.

3.04 PROTECTION OF INSTALLED WORK

A. Protect installed work from damage by construction operations.
B. Provide special protection where specified in individual specification sections.
C. Provide temporary and removable protection for installed products. Control activity in
immediate work area to prevent damage.
END OF SECTION
Project No. 201098.01 017100-1
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DIVISION 01 - GENERAL REQUIREMENTS
SECTION 01 74 13 - CONSTRUCTION CLEANING

PART 1 - GENERAL
1.01 SUMMARY

A.

This section includes information for progress and final cleaning and restoration of damaged
work prior to final inspection.

PART 2 - PRODUCTS
2.01 MATERIALS

A.

Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially
hazardous to health or property or that might damage finished surfaces.

PART 3 - EXECUTION
3.01 PROGRESS CLEAN-UP

A.

The Contractor shall clean the project site and work areas daily, including common areas.
Enforce requirements strictly. Dispose of materials lawfully.

1. Comply with all requirements for removal of combustible waste materials and debris.

2. Do not hold waste materials more than seven days during normal weather or three days if
the temperature is expected to rise above 80 deg F.

3. Containerize unsanitary waste materials separately from other waste. Mark containers
appropriately and dispose of legally, according to regulations.

a. Use containers intended for holding waste materials for the type of material to be
stored.

4. Coordinate progress cleaning for joint use areas where Contractor and other contractors
are working concurrently.

Site: Maintain Project site free from waste materials and debris.

Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for
proper execution of the work.

1. Remove liquid spills promptly.

2.  Where dust would impair proper execution of the Work, broom-clean or vacuum the entire
area, as appropriate.

Installed Work: Keep installed work clean. Clean installed surfaces according to written
instructions of manufacturer or fabricator of product installed, using only cleaning materials
specifically recommended. If specific cleaning materials are not recommended, use cleaning
materials that are not hazardous to health or property and that will not damage exposed
surfaces.

Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to
ensure freedom from damage and deterioration at time of Substantial Completion.

Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste materials
down sewers or into waterways. Comply with waste disposal requirements in Section 01 74 19.

During handling and installation, clean and protect construction in progress and adjoining
materials already in place. Apply protective covering where required to ensure protection from
damage or deterioration until Substantial Completion.
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DIVISION 01 - GENERAL REQUIREMENTS
SECTION 01 74 13 - CONSTRUCTION CLEANING

H. Clean and provide maintenance on completed construction as frequently as necessary through
the remainder of the construction period. Adjust and lubricate operable components to ensure
operability without damaging effects.

I.  Limiting Exposures: Supervise construction operations to assure that no part of the
construction, completed or in progress, is subject to harmful, dangerous, damaging, or
otherwise deleterious exposure during the construction period.

3.02 FINAL CLEANING

A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply
with local laws and ordinances and Federal and local environmental and antipollution
regulations.

3.03 REPAIR OF WORK

A. Complete repair and restoration operations before requesting inspection for determination of
Substantial Completion.

B. Repair or remove and replace defective construction. Repairing includes replacing defective
parts, refinishing damaged surface, touching up with matching materials, and properly adjusting
operating equipment. Where damaged or worn items cannot be repaired or restored, provide
replacements. Remove and replace operating components that cannot be repaired. Restore
damaged construction and permanent facilities used during construction to specified condition.

1. Touch up and otherwise repair and restore marred or exposed finishes and surfaces.
Replace finishes and surfaces that already show evidence of repair or restoration.

2. Replace parts subject to operating conditions during construction that may impede
operation or reduce longevity.

END OF SECTION
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DIVISION 32 - EXTERIOR IMPROVEMENTS
SECTION 32 12 16 - ASPHALT PAVING

PART 1 - GENERAL
1.01 SCOPE
A. The work covered by this Section includes the furnishing of all labor, materials, equipment and

necessary services to construct asphalt pavements to the sections and at the locations as

specified in this Section and as indicated on the Contract Drawings.

1.02 RELATED SECTIONS

A.
B.

Section 01 33 00 - Submittal Procedures
Section 01 45 00 - Quality Control

1.03 SUBMITTALS

A.

The certification(s) shall show the appropriate AASHTO/ASTM test(s) for each material, test
results, and a statement that the material meets the specification requirement.

1.04 CONTRACTOR QUALITY CONTROL

A.

For all Quality Control testing performed by Contractor, information and data determined
through that testing shall be made available for inspection by Engineer upon request. In no
case, however, will Contractor's Quality Control test data be used by Engineer for acceptance
or payment purposes.

If the Contractor chooses to conduct quality control tests, the information and data determined
through that testing shall be made available for inspection by the Engineer. In no case,
however, shall the Contractor’s quality control test data be used by the Engineer for
acceptance or payment purposes.

1.05 QUALITY ASSURANCE

A.

C.

D.

The Engineer will provide inspection services. Sampling and testing for compliance shall be in
accordance with the applicable reference standards using certified technicians and accredited
independent testing laboratories.

Sampling and testing for compliance with the Contract provisions shall be in accordance with
Section 01 33 00 - Submittal Procedures and Section 01 45 00 - Quality Control.

The Contractor may obtain copies of results of tests performed by the Engineer, at no cost.
Tests conducted for the sole benefit of the Contractor, shall be at the Contractor's expense.

Unless otherwise referenced or modified herein, quality control and quality standards for this
section shall be as specified in the WSDOT Standard Specifications.

1.06 JOB CONDITIONS

A. Environmental Requirements:

1. Do not place asphalt beginning October 1st through March 31st of the following year,
without written concurrence from the Engineer.

B. Existing Utilities: The Contractor shall locate existing utilities in the area of the work. Those
utilities which are to remain shall be adequately protected from damage.

C. Dust Control: The Contractor shall be responsible for dust control at the site. As a minimum, a
water truck and vacuum truck shall be used on site for dust control when required by the
Engineer.
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DIVISION 32 - EXTERIOR IMPROVEMENTS
SECTION 32 12 16 - ASPHALT PAVING

PART 2 - PRODUCTS
2.01 PAVEMENT SEALER

A.

The pavement surface sealer shall consist of an asphalt emulsion blended with fillers, modifiers
or polymers specifically developed to seal pavement surfaces, slow oxidation, fill minor cracks
and provide suitable traction for vehicles.

The pavement sealer shall not dry tacky or mark vehicles when opened to traffic.
Acceptable manufacturers are

1. Resurfacer XLRS,

2. Armorseal A-100 HD,

3. oran approved equal product.

2.02 JOINT AND CRACK SEALANT

A.

Hot poured sealant for bituminous pavement shall meet the requirements of ASTM D6690 Type
| or Type Il in conformance with WSDOT Standard Specification Section 9-04.2(1)A2.

PART 3 - EXECUTION
3.01 CONSTRUCTION METHODS

A.

Before application of the pavement seal, all surfaces shall be thoroughly cleaned of loose
material including dust, soil, pavement grindings, and other foreign matter by mechanical
sweepers and blowers. The existing pavement surface shall be dry prior to application.

Mix sealer in accordance with manufacturer recommendations.

Apply sealer in two coats in accordance with manufacturer recommendations. The first coat
shall be allowed to dry prior to application of the second coat.

The distributor for pavement sealer shall be capable of uniformly applying emulsified asphalt at
the required application temperature and rate. A temperature measuing device shall be capable
of reporting the temperature of emulsified asphalt in the tank. The distributor shall be equipped
with nozzles and sufficient power to apply the emulsion according to manufacturer
recommendations and provide for even application of emulsion.

For the application of crack seals, ensure that cracks are thoroughly clean, dry and free of all
loose and foreign material when filling with crack sealant material. Use a hot compressed air
lance to dry and warm the pavement surfaces within the crack immediately prior to filling a
crack with the sealant material. Do not overheat pavement. Do not use direct flame dryers.
Routing cracks is not required.

3.02 FIELD QUALITY CONTROL

A. Quality Assurance Testing By Engineer:

1. Contractor shall arrange for Engineer to have access to equipment or plant for verification
of weights or proportions, character of materials used and determination of temperatures
used in the preparation of the seal coat.

2. Contractor shall provide reasonably safe and convenient access, acceptable to Engineer,
for inspection and sampling of the seal coat, and shall cooperate in the inspection and
sampling process when requested to do so.

Project No. 201098.01 321216-2
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DIVISION 32 - EXTERIOR IMPROVEMENTS
SECTION 32 12 16 - ASPHALT PAVING

3.03 ADJUSTING AND CLEANING

A. At the conclusion of the work and before final payment is made, Contractor shall remove all
debris of every kind from the premises and leave the area broom clean.

3.04 PROTECTION
A. After final application, the Contractor shall not permit vehicular traffic on pavement per
manufacturer's recommendations.
END OF SECTION
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Port of Tacoma

CONSTRUCTION SWPPP SHORT FORM

The threshold for using the Port of Tacoma’s (Port) short form is a project that proposes to clear
or disturb less than one acre of land. Projects falling within this threshold may use this short
form instead of preparing a professionally designed Construction Stormwater Pollution
Prevention Plan (SWPPP). If project disturbance quantities exceed this threshold, you must
prepare of formal Construction SWPPP as part of your submittal package. If your project is
within the threshold and includes—or may affect—a critical area, please contact the Port to
determine if the SWPPP short form may be used.

Construction SWPPP Short Form 1
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CONSTRUCTION STORMWATER POLLUTION
PREVENTION PLAN SHORT FORM

Project Name:
Address:
Contact/Owner: Phone:

Erosion Control Supervisor:

Phone: Cell: Pager:
Emergency (After hours) Contact: Phone:
Permit No.:
Parcel No.:

Required Submittals

A Construction SWPPP consists of both a project narrative and a site plan. The project narrative
describes existing conditions on the site, the proposed conditions, and how construction site
runoff will be managed until final site stabilization is achieved. Any additional relevant
information should be included in the project narrative. All Best Management Practices (BMPs)
that will be utilized onsite must be included as part of the project narrative and provided
(electronically or hard copy) as part of the submittal package. If additional BMPs beyond those
included in the Washington Department of Ecology’s (Ecology) Western Washington
Stormwater Management Manual (Ecology SWMM) or the City of Tacoma’s (City) Stormwater
Management Manual (City SWMM) are proposed to be used, a narrative and appropriate details
describing the BMP (its function, installation method, and maintenance activities) will be
required.

The site plan is a drawing which shows the location of the proposed BMPs to control erosion and
sedimentation during and after construction activities.

The City’s govMe site (http://www.govme.org.) may be used to find much of the information
needed to complete this form, such as adjacent areas, topography, critical areas, the downstream
drainage path, and information concerning onsite features.

PROJECT NARRATIVE

The Construction SWPPP Short Form narrative must be completed at part of the submittal
package. Any information described, as part of the narrative, should also be shown on the site
plan.

Note: From October 1 through April 30, clearing, grading, and other soil disturbing activities
shall only be permitted by special authorization from the Port.

Construction SWPPP Short Form 1
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A. Project Description (Check all that apply)

[[] New Structure [] Building Addition [] Grading/Excavation
[] Paving [ ] Utilities [ ] Other:

1. Total project area (square feet)

2. Total proposed impervious area (square feet)

3. Total existing impervious area (square feet)

4. Total proposed area to be disturbed (square feet)

5. Total volume of cut/fill (cubic yards)

Additional Project Information:

B.

Existing Site Conditions (Check all that apply)

. Describe the existing vegetation on the site. (Check all that apply)

[ ] Forest [ ] Pasture/field grass [ ] Pavement [ ] Landscaping [ ] Brush

[ ] Trees [ ] Other:

Describe how surface water (stormwater) drainage flows across/from the site. (Check all that
apply)

[ ] Sheet Flow [ ] Gutter [ ] Catch Basin [_] Ditch/Swale [ ] Storm Sewer

[ ] Stream [ ] Other:

Describe any unusual site condition(s) or other features of note.

[ ] Steep Grades [ ] Large depression [ ] Underground tanks [ ] Springs

[ ] Easements [] Existing structures [] Existing utilities [ ] Other:

Adjacent Areas (Check all that apply)
Check any/all adjacent areas that may be affected by site disturbance and fully describe
below in item 2:

[ ] Streams* [ ] Lakes* [ ] Wetlands* [] Steep slopes™
[ ] Residential Areas [ ]| Roads [ ] Ditches, pipes, culverts [ ] Other:

* |If the site is on or adjacent to a critical area (e.g., waterbody), the Port may require additional information,
engineering, and other permits to be submitted with this short form.

Construction SWPPP Short Form 2
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2. Describe how and where surface water enters the site from properties located upstream:

3. Describe the downstream drainage path from the site to the receiving body of water
(minimum distance of 0.25 mile [1320 feet]). (E.g., water flows from the site into a curb-
line, then to a catch basin at the intersection of X and Y streets. A 10-inch pipe system
conveys water another 1000 feet to a wetland.) Include information on the condition of the
drainage structures.

D. Soils (Check all that apply)

The intent of this section is to identify when additional soils information may be required for
applicants using this short form. There are other site-specific issues that may necessitate a soils
investigation or more extensive erosion control practices. The Port will determine these
situations on a case-by-case basis as part of their review.

1. Does the project propose infiltration? Infiltration systems require prior Port approval.

[] Yes [ ] No

2. Does the project propose construction on or near steep slopes (15% or greater)?

[ ] Yes [ ] No

If infiltration is proposed for the site or steep slopes (15% or greater) have been identified,
the Port will require soils information as part of project design. The applicant must contact a
soil professional or civil engineer that specializes in soil analysis and perform an in-depth
soils investigation. If the Yes box is checked for either question, the Port may not permit the
use of this short form.

Construction SWPPP Short Form 3
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E.

Construction Sequencing/Phasing

1. Construction sequence: the standard construction sequence is as follows:

Mark clearing/grading limits.

Install initial erosion control Best Management Practices (BMPs) (e.g., construction
entrance, silt fence, catch basin inserts, etc.).

Clear, grade, and fill project site as outlined in the site plan while implementing and
maintaining proper temporary erosion and sediment control BMPs simultaneously.

Install permanent erosion protection as described in the specifications (e.g., impervious
surfaces, landscaping, etc.).

Remove temporary erosion control methods as permitted. Do not remove temporary
erosion control until permanent erosion protection is fully established.

List any changes from the standard construction sequence outlined above:

2. Construction phasing: if construction is going to occur in separate phases, please describe:

Construction Schedule

1. Provide a proposed construction schedule (dates construction starts and ends, and dates for
any construction phasing.)

Start Date: End Date:

Interim Phasing Dates:

Wet Season Construction Activities: Wet season occurs from October 1 to April 30. Please
describe construction activities that will occur during this time period.

Note: Additional erosion control methods may be required during periods of increased surface
water runoff.
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2. Site plan

A site plan, to scale, must be included with this checklist that shows the following items:

OO 0O g oo o gt

= @ oo

—

Address, Parcel Number, Permit Number, and Street Names
North Arrow

Indicate boundaries of existing vegetation (e.g., tree lines, grassy areas, pasture
areas, fields, etc.)

Identify any onsite or adjacent critical areas and associated buffers (e.g., wetlands,
steep slopes, streams, etc.).

Identify any FEMA base flood boundaries and Shoreline Management boundaries.
Show existing and proposed contours.

Delineate areas that are to be cleared and/or graded.

Show all cut and fill slopes, indicating top and bottom of slope catch lines.

Show locations where upstream run-on enters the site and locations where runoff
leaves the site.

Indicate existing surface water flow direction(s).

Label final grade contour and indicate proposed surface water flow direction and
surface water conveyance systems (e.g., pipes, catch basins, ditches, etc.).

Show grades, dimensions, and direction of flow in all (existing and proposed)
ditches, swales, culverts, and pipes.

Indicate locations and outlets of any dewatering systems (usually to sediment trap).

Identify and locate all erosion control methods to be used during and after
construction.

ONSITE FIELD VERIFICATION OF ACTUAL CONDITIONS IS REQUIRED.
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Figure 1. (see page 5 for Site Plan requirements)
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GUIDELINES FOR EROSION CONTROL ELEMENTS

This SWPPP must contain the 12 required elements, as required by Ecology. Check off
each element as it is addressed in the SWPPP short form and/or on your site plan.

Mark Clearing Limits
Establish Construction Access
Control Flow Rates

Install Sediment Controls
Stabilize Soils

Protect Slopes

Protect Drain Inlets

Stabilize Channels and Outlets

A S A o e

Control Pollutants
10. Control Dewatering
11. Maintain BMPs

oo oogagd

12. Manage the Project

The following is a brief description of each of the 12 required elements of a SWPPP. If an
element does not apply to the proposed project site, please describe why the element does not
apply. Applicable BMPs are listed with each element and in Table 1. Please note that this list is
not a comprehensive list of BMPs available for small construction projects, but erosion and
sediment control techniques most pertinent to small construction sites are included here. More
detailed information on construction BMPs can be found in Ecology’s SWMM Volume II and
the City’s SWMM Volume II (Ecology 2019; City of Tacoma 2016). Please provide hard copies
of the BMPs that will be used for the project and include as part of this Construction SWPPP.
BMPs that may be used if needed can be noted as being contingent in the event additional
erosion control is needed. Describe any additional BMPs that will be utilized onsite and add
them to the SWPPP short form.

For phased construction projects, clearly indicate erosion control methods to be used for each
phase of construction.

Construction SWPPP Short Form 7
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Element #1 — Mark Clearing Limits

All construction projects must clearly mark any clearing limits, sensitive areas and their buffers
prior to beginning any land disturbing activities, including clearing and grading. Clearly mark
the limits both in the field and on the site plans. Limits shall be marked in such a way that any
trees or vegetation that is to remain will not be harmed.

Applicable BMPs include:

BMP C101: Preserving Natural Vegetation

BMP C102: Buffer Zones

BMP C103: High Visibility Plastic or Metal Fence
BMP C104: Stake and Wire Fence

] The BMP(s) being proposed to meet this element are:

OR

] This element is not required for this project because:

Element #2 — Establish Construction Access

All construction projects subject to vehicular traffic shall provide a means of preventing vehicle
“tracking” soil from the site onto streets or neighboring properties. Limit vehicle traffic on- and
off-site to one route if possible. All access points shall be stabilized with a rock pad construction
entrance or other Port-approved BMP. The applicant should consider placing the entrance in the
area for future driveway(s), as it may be possible to use the rock as a driveway base material.
The entrance(s) must be inspected weekly, at a minimum, to ensure no excess sediment buildup
or missing rock.

Applicable BMPs include:

e BMP C105: Stabilized Construction Entrance
e BMP C106: Wheel Wash
e BMP C107: Construction Road/Parking Area Stabilization

Construction SWPPP Short Form 8
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] The BMP(s) being proposed to meet this element are:

OR

] This element is not required for this project because:

Element #3 — Control Flow Rates

Protect properties and waterways downstream of the project site from erosion due to increases in
volume, velocity, and peak flow of stormwater runoff from the project site.

Permanent infiltration facilities shall not be used for flow control during construction unless
specifically approved by the Environmental Department. Sediment traps can provide flow
control for small sites by allowing water to pool and allowing sediment to settle out of the water.

Applicable BMPs include:

e BMP C207: Check Dams
e BMP C240: Sediment Trap

[] The BMP(s) being proposed to meet this element are:

OR

] This element is not required for this project because:

Construction SWPPP Short Form 9
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Element 4 — Install Sediment Controls

Surface water runoff from disturbed areas must pass through an appropriate sediment removal
device prior to leaving a construction site or discharging into a waterbody. Sediment barriers are
typically used to slow stormwater sheet flow and allow the sediment to settle out behind the
barrier.

Sediment controls must be installed/constructed prior to site grading.
Applicable BMPs include:

BMP C208: Triangular Silt Dike
BMP C232: Gravel Filter Berm
BMP C233: Silt Fence

BMP C235: Straw Wattles

[] The BMP(s) being proposed to meet this element are:

OR

] This element is not required for this project because:

Element #5 — Stabilize Soils

Stabilize exposed and unworked soils by applying BMPs that protect the soils from raindrop
impact, flowing water, and wind.

From October 1 through April 30, no soils shall remain exposed or unworked for more than 2
days. From May 1 to September 30, no soils shall remain exposed or unworked for more than 7
days. This applies to all soils whether at final grade or not.

Applicable BMPs include:

e BMP C120: Temporary and Permanent Seeding
e BMP CI121: Mulching

e BMP CI122: Nets and Blankets

e BMP C123: Plastic Covering

e BMP C140: Dust Control
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] The BMP(s) being proposed to meet this element are:

OR

] This element is not required for this project because:

Element #6 — Protect Slopes

Protect slopes by diverting water at the top of the slope. Reduce slope velocities by minimizing
the continuous length of the slope.

Applicable BMPs include:

e BMP C200: Interceptor Dike and Swale
e BMP C204: Pipe Slope Drains
e BMP C207: Check Dams

[] The BMP(s) being proposed to meet this element are:

OR

] This element is not required for this project because:

Element #7 — Protect Drain Inlets

All operable storm drain inlets must be protected during construction so that stormwater runoff
does not enter the conveyance system without first being filtered or treated to remove sediment.
Install catch basin protection on all catch basins within 500 feet downstream of the project.

Construction SWPPP Short Form 11
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Applicable BMPs include:
e BMP C220: Storm Drain Inlet Protection

] The BMP(s) being proposed to meet this element are:

OR

] This element is not required for this project because:

Element #8 — Stabilize Channels and Outlets

Stabilize all temporary onsite conveyance channels. Provide stabilization to prevent erosion of
outlets, adjacent stream banks, slopes, and downstream reaches at the conveyance system outlets.

Applicable BMPs include:

e BMP C202: Channel Lining
e BMP C209: Outlet Protection

[] The BMP(s) being proposed to meet this element are:

OR

] This element is not required for this project because:
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Element #9 — Control Pollutants

Handle and dispose of all pollutants, including demolition debris and other solid wastes in a
manner that does not cause stormwater contamination. Provide cover and containment for all
chemicals, liquid products (including paint), petroleum products, and other materials. Handle all
concrete and concrete waste appropriately.

Applicable BMPs include:

BMP C150: Materials on Hand
BMP C151: Concrete Handling
BMP C152: Sawcutting and Surface Pollution Prevention
BMP C153: Material Delivery, Storage and Containment

] The BMP(s) being proposed to meet this element are:

OR

] This element is not required for this project because:

Element #10 — Control Dewatering

Clean, non-turbid dewatering water, such as groundwater, can be discharged to the stormwater
system provided the dewatering flow does not cause erosion or flooding of receiving waters. All
other dewatering water shall be pumped to a settling container and taken offsite or discharged to
the City sewer system. All discharges to the City sewer system require City approval, which
may include a Special Approved Discharge (SAD) permit.

Applicable BMPs include:
e BMP C150: Materials on Hand

[] The BMP(s) being proposed to meet this element are:

OR

Construction SWPPP Short Form 13



Port of Tacoma

] This element is not required for this project because:

Element #11 — Maintain BMPs

Maintain and repair temporary erosion and sediment control BMPs as needed. Inspect all BMPs
at least weekly and after every storm event.

Remove all temporary erosion and sediment control BMPs within 30 days after final site
stabilization or if the BMP is no longer needed. Any sediment trapped during construction
activities should be removed or stabilized onsite. No sediment shall be discharged into the
stormwater drainage system or any natural conveyance system (e.g., streams).

Applicable BMPs include:
e BMP C160: Certified Erosion and Sediment Control Lead

] The BMP(s) being proposed to meet this element are:

OR

] This element is not required for this project because:

Element #12 — Manage the Project

Phase development projects to prevent soil erosion and the transport of sediment from the project
site during construction. Coordinate all work prior initial construction with subcontractors and
other utilities to ensure no areas are worked prematurely.\

A designated erosion and sediment control person is required for all construction projects. This
person is responsible for ensuring that the project’s erosion and sediment control BMPs are
appropriate for the site and are functioning properly. They are also responsible for updating the
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SWPPP as necessary as site conditions warrant. They must be available 24 hours a day to ensure
compliance.

Applicable BMPs include:

e BMP C160: Certified Erosion and Sediment Control Lead
e BMP C162: Scheduling
e BMP CI180: Small Project Construction Stormwater Pollution Prevention

[] The BMP(s) being proposed to meet this element are:

OR

] This element is not required for this project because:
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Table 1. Applicable BMPs for the 12 Elements of a SWPPP

Element #1 — Mark Clearing Limits

BMP C101 Preserving Natural Vegetation

BMP C102 Buffer Zones

BMP C103 High Visibility Plastic and Wire Fence
BMP C104 Stake and Wire Fence

Element #2 — Establish Construction Entrance

BMP C105 Stabilized Construction Entrance
BMP C106 Wheel Wash
BMP C107 Construction Road/Parking Area Stabilization

Element #3 — Control Flow Rates

BMP C207

Check Dams

BMP C240

Sediment Trap

Element #4 — Install Sediment Controls

BMP C208 Triangular Silt Trap
BMP C232 Gravel Filter Berm
BMP C233 Silt Fence

BMP C235 Straw Wattles

Element #5 — Stabilize Soils

BMP C120 Temporary and Permanent Seeding
BMP C121 Mulching

BMP C122 Nets and Blankets

BMP C123 Plastic Covering

BMP C140 Dust Control

Element #6 — Protect Slopes

BMP C200 Interceptor Dike and Swale
BMP C204 Pipe Slope Drains
BMP C207 Check Dams

Element #7 — Protect Drain Inlets

BMP C220

Storm Drain Inlet Protection

Element #8 — Stabilize Channels and Outlets

BMP C202

Channel Lining

BMP C209

Outlet Protection

Element #9 — Control Pollutants

BMP C150

Materials on Hand

Construction SWPPP Short Form
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Element #9 — Control Pollutants, cont.

BMP C151 Concrete Handling
BMP C152 Sawcutting and Surfacing Pollution Prevention
BMP C153 Materials, Delivery, Storage and Containment

Element #10 — Control Dewatering

BMP C150

Materials on Hand

Element #11 — Maintain BMPs

BMP C160

Certified Erosion and Sediment Control Lead

Element #12 — Manage the Project

BMP C160 Certified Erosion and Sediment Control Lead

BMP C162 Scheduling

BMP C180 Small Project Construction Stormwater Pollution Prevention
REFERENCES

City of Tacoma. 2016. Stormwater Management Manual 2016 Edition. Public Works/

Environmental Services, Maintenance Division, Tacoma, Washington.

Washington State Department of Ecology (Ecology). 2019. Stormwater Management Manual

for Western Washington. Water Quality Program, Lacey, Washington.
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Phase 1 Construction Restart
COVID-19 Job Site Requirements

Phase 1: Low-risk construction work resumes.

Any existing construction projects complying with the points below may resume only
those work activities that do not require workers to be closer than six-feet together.
If a work activity requires workers to be closer than six-feet, it is not considered low-
risk and is not authorized. Adherence to the physical distancing requirement and the
health and safety points below will be strictly enforced.

Prior to recommencing work all contractors are required to develop and post at each job site a comprehensive
COVID-19 exposure control, mitigation, and recovery plan. The plan must include policies regarding the
following control measures: PPE utilization; on-site social distancing; hygiene; sanitation; symptom monitoring;
incident reporting; site decontamination procedures; COVID-19 safety training; exposure response procedures;
and a post-exposure incident project wide recovery plan. A copy of the plan must be available on each job site
during any construction activities and available for inspection by state and local authorities. Failure to meet
posting requirements will result in sanctions, including the job being shut down.

All Contractors are required to post at each job site written notice to employees, subcontractors and
government officials the Phase 1 work that will be performed at that job site and sighed commitment to
adhere to the requirements listed in this document.

All contractors have a general obligation to keep a safe and healthy worksite in accordance with state and
federal law. Failure to follow these requirements will be considered a violation of these duties and be penalized
accordingly. Under RCW 49.17.060, “each employer shall furnish to each of their employees a place of
employment free from recognized hazards that are causing or likely to cause serious injury or death to his or her
employees and shall comply with the rules, regulations, and orders promulgated under this chapter.” The
Washington State Department of Labor & Industries’ Division of Occupational Safety and Health (DOSH) is
responsible for workplace safety and health, including inspections and enforcement, consultation, technical
assistance, training, education and grants.

All contractors are also required to comply with the following COVID-19 worksite-specific safety practices, as
outlined in Gov. Jay Inslee’s “Stay Home, Stay Healthy” Proclamation 20-25, and in accordance with the
Washington State Department of Labor & Industries General Coronavirus Prevention Under Stay Home-Stay
Healthy Order (DOSH Directive 1.70: https://www.Ini.wa.gov/safety-health/safety-rules/enforcement-

policies/DD170.pdf) and the Washington State Department of Health Workplace and Employer Resources &

Recommendations at https://www.doh.wa.gov/Coronavirus/workplace:

Gov. Jay Inslee’s Construction Working Group
Recommendations
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COVID-19 Site Supervisor

1. Asite-specific COVID-19 Supervisor shall be designated by the contractor at every job site to
monitor the health of employees and enforce the COVID-19 job site safety plan. A designated
COVID-19 Supervisor must be present at all times during construction activities, except on single-
family residential job sites with 6 or fewer people on the site.

COVID-19 Safety Training

2.

A Safety Stand-Down/toolbox talk/tailgate training must be conducted on all job sites on the first
day of returning to work, and weekly thereafter, to explain the protective measures in place for all
workers. Social distancing must be maintained at all gatherings.

Attendance will be communicated verbally and the trainer will sign in each attendee.

COVID-19 safety requirements shall be visibly posted on each jobsite.

Social Distancing

5.

Social distancing of at least 6 feet of separation must be maintained by every person on the worksite
at all times.

Gatherings of any size must be precluded by taking breaks and lunch in shifts. Any time two or more
persons must meet, ensure minimum 6 feet of separation.

Identify “choke points” and “high-risk areas” on job sites where workers typically congregate and
control them so social distancing is always maintained.

Minimize interactions when picking up or delivering equipment or materials, ensure minimum 6-
foot separation.

To the extent practical allow only one trade/subcontractor at a time on a jobsite and maintain 6-foot
separation social distancing for each member of that trade. If more than one trade/subcontractor
must be on the job to complete the job then at a minimum all trades and subcontractors must
maintain social distancing policies in accordance with this guidance.

Personal Protective Equipment (PPE) — Employer Provided

10.

11.

12.
13.

14,

Provide personal protective equipment (PPE) such as gloves, goggles, face shields and face masks as
appropriate, or required, for the activity being performed.

Masks, in accordance with Washington Department of Health guidelines, or as required by
Washington Department of Labor & Industries (L&I) safety rules, must be worn at all times by every
employee on the worksite.

Eye protection must be worn at all times by every employee while on worksite.

Gloves must be worn at all times by every employee while on worksite. The type of glove worn
should be appropriate to the task. If gloves are not typically required for the task, then any type of
glove is acceptable, including latex gloves.

If appropriate PPE cannot be provided, the worksite must be shut down.
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Sanitation and Cleanliness

15.

16.

17.

18.

19.

20.

21.

Soap and running water shall be abundantly provided on all job sites for frequent handwashing.
Workers should be encouraged to leave their workstations to wash their hands regularly, before and
after going to the bathroom, before and after eating and after coughing, sneezing or blowing their
nose.

When running water is not available, portable washing stations, with soap, are required, per WAC
296-155-140 2(a) — (f). Alcohol-based hand sanitizers with greater than 60% ethanol or 70%
isopropanol can also be used, but are not a replacement for the water requirement.

Post, in areas visible to all workers, required hygienic practices, including not to touch face with
unwashed hands or with gloves; washing hands often with soap and water for at least 20 seconds;
use hand sanitizer with at least 60% alcohol; cleaning and disinfecting frequently touched objects
and surfaces such as workstations, keyboards, telephones, handrails, machines, shared tools,
elevator control buttons, and doorknobs; covering the mouth and nose when coughing or sneezing
as well as other hygienic recommendations by the U.S. Centers for Disease Control (CDC).

Make disinfectants available to workers throughout the worksite and ensure cleaning supplies are
frequently replenished.

Frequently clean and disinfect high-touch surfaces on job sites and in offices, such as shared tools,
machines, vehicles and other equipment, handrails, doorknobs, and portable toilets. If these areas
cannot be cleaned and disinfected frequently, the jobsite shall be shut down until such measures
can be achieved and maintained.

When the worksite is an occupied home, workers should sanitize work areas upon arrival,
throughout the workday and immediately before they leave, and occupants should keep a personal
distance of at least 10 feet.

If an employee reports feeling sick and goes home, the area where that person worked should be
immediately disinfected.

Employee Health/Symptoms

22.

23.

24,

Create policies which encourage workers to stay home or leave the worksite when feeling sick or
when they have been in close contact with a confirmed positive case. If they develop symptoms of
acute respiratory illness, they must seek medical attention and inform their employer.

Have employees inform their supervisors if they have a sick family member at home with COVID-19.
If an employee has a family member sick with COVID-19, that employee must follow the
isolation/quarantine requirements as established by the State Department of Health.

Screen all workers at the beginning of their shift by taking their temperature and asking them if they
have a fever, cough, shortness of breath, fatigue, muscle aches, or new loss of taste or smell.
Thermometers used shall be ‘no touch’ or ‘no contact’ to the greatest extent possible. If a ‘no touch’
or ‘no contact’ thermometer is not available, the thermometer must be properly sanitized between
each use. Any worker with a temperature of 100.4°F or higher is considered to have a fever and
must be sent home.
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25. Instruct workers to report to their supervisor if they develop symptoms of COVID-19 (e.g., fever,
cough, shortness of breath, fatigue, muscle aches, or new loss of taste or smell). If symptoms
develop during a shift, the worker should be immediately sent home. If symptoms develop while the
worker is not working, the worker should not return to work until they have been evaluated by a
healthcare provider.

26. Failure of employees to comply will result in employees being sent home during the emergency
actions.

27. Employees who do not believe it is safe to work shall be allowed to remove themselves from
the worksite and employers must follow the expanded family and medical leave requirements
included in the Families First Coronavirus Response Act or allow the worker to use
unemployment benefits, paid time off, or any other available form of paid leave available to the
worker at the workers discretion.

28. Any worker coming to work on a construction site in Washington from any state that is not
contiguous to Washington must self-quarantine for 14 days to become eligible to work on a job
site in Washington.

29. If an employee is confirmed to have COVID-19 infection, employers should inform fellow
employees of their possible exposure to COVID-19 in the workplace but maintain confidentiality
as required by the Americans with Disabilities Act (ADA). The employer should instruct fellow
employees about how to proceed based on the CDC Public Health Recommendations for

Community-Related Exposure.

Job Site Visitors

30. A daily attendance log of all workers and visitors must be kept and retained for at least four weeks.
The log must include the name, phone number, and email address of all workers and visitors.

No jobsite may operate until the contractor can meet and maintain all requirements, including providing
materials, schedules and equipment required to comply.

These Phase 1 COVID-19 job site safety practices are required as long as the “Stay Home, Stay Healthy”
Gubernatorial Proclamation 20-25 is in effect or if adopted as rules by a federal, state or local regulatory
agency. All items minus numbers 28 and 30 are subject to enforcement action under L&I’s Division of
Occupational Safety and Health (DOSH).

Workplace safety and health complaints may be submitted to the L&l Call Center: (1-800-423-7233) or via e-
mail to adag235@Ini.wa.gov. General questions about how to comply with construction safety practices can be

submitted to the state’s Business Response Center at
https://app.smartsheet.com/b/form/2562f1caf5814c46a6bf163762263aa5. All other violations related to
Proclamation 20-25 can be submitted via at: https://bit.ly/covid-compliance.
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