

Project: PARCEL 1A (TOTE) INBOUND GATE ROOF REPLACEMENT
 Contract No. 071249
 Bid Opening Date: January 14, 2021



Name of Bidder:				Engineer's Estimate		D&D Construction Inc.		CHG Building Systems, Inc.		Amer-X Inc. Roofing		Scholten Roofing		Asher Construction Inc.		CFC Construction LLC		General Mechanical, Inc.		J.A. Morris Construction, LLC	
Bid Item	Bid Description	UOM	QTY	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	Mobilization and Demobilization	LS	1			\$10,000.00	10,000.00	\$5,000.00	5,000.00	\$1,000.00	1,000.00	\$10,000.00	10,000.00	\$30,000.00	30,000.00	\$10,000.00	10,000.00	\$13,325.05	13,325.05	\$5,000.00	5,000.00
2	Project Administration	LS	1			\$5,000.00	5,000.00	\$5,000.00	5,000.00	\$1,500.00	1,500.00	\$5,000.00	5,000.00	\$20,000.00	20,000.00	\$57,588.00	57,588.00	\$3,024.00	3,024.00	\$2,500.00	2,500.00
3	Replace Metal Roofing	LS	1			\$219,540.00	219,540.00	\$193,851.00	193,851.00	\$232,000.00	232,000.00	\$285,621.44	285,621.44	\$165,000.00	165,000.00	\$197,195.00	197,195.00	\$187,830.35	187,830.35	\$232,500.00	232,500.00
4	Unforeseen Conditions Allowance	LS	1			\$10,000.00	10,000.00	\$10,000.00	10,000.00	\$10,000.00	10,000.00	\$10,000.00	10,000.00	\$10,000.00	10,000.00	\$10,000.00	10,000.00	\$10,000.00	10,000.00	\$10,000.00	10,000.00
BASE BID SUBTOTAL						\$244,540.00		\$213,851.00		\$244,500.00		\$310,621.44		\$225,000.00		\$274,783.00		\$214,179.40		\$250,000.00	
ADDENDA ACKNOWLEDGED				2		2		2		2		2		2		2		2		0	
SUBCONTRACTORS ACKNOWLEDGED				na		0		0		0		0		0		0		0		0	
AUTHORIZED SIGNATURE				na		Yes		Yes		Yes		Yes		Yes		Yes		Yes		Yes	
BID SECURITY INCLUDED				na		Yes		Yes		Yes		Yes		Yes		Yes		Yes		Yes	
APPARENT RANKING:				na		5		1		4		8		3		7		2		6	